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Posted: April 8, 2016

INVITATION FOR BIDS
CITY OF NORFOLK - DEPARTMENT OF PUBLIC WORKS

PROJECT: JUVENILE DETENTION CENTER —-WATER QUALITY IMPROVEMENTS

Owner: City of Norfolk A&E: CDM Smith
Department of Public Works 5400 Glenwood Ave., Suite 500
Room 700, 7th floor, City Hall Building Raleigh, North Carolina 27612
810 Union Street, Norfolk, VA 23510
Contact: C.W. Gaskill, P.E. Contact: Robert V. Hopper, 111, P.E.
Tel: (757) 823-4006 / Fax: (757) 441-2402 Tel:  (919) 325-3554
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Sedled bids are to be received in City of Norfolk Public Works Department, Attn: Contracts Office, Room 700, 7th
floor, City Hall Building, 810 Union Street, Norfolk, VA 23510 until 2:00 p.m., Tuesday, May 3, 2016, for the
above titled Project. A Pre-Bids Conference will be held at 2:00 p.m., Tuesday, April 19, 2016 in the Division
of Stormwater Conference Room, 2233 McKann Avenue, Norfolk, VA 23509. Attendance is non-
mandatory but highly encouraged.

The Work under this project consists of retrofitting a portion of the Jeff Robertson Park into a constructed wetland.

The last day to submit RFI'sis5:00 p.m., Tuesday, April 26, 2016. The City cannot guarantee a response
should RFI’sbe submitted after thisdate.

Bidding Documents are available from the Department of Public Works, provided on a CD, upon non-refundable
payment of $5.00 per set in the form of a check made payable to Treasurer, City of Norfolk.

A copy of the Bidding Documents will be on file at The Builders and Contractors Exchange, Inc., Norfolk, VA
(757-858-0680), the City of Norfolk web site www.norfolk.gov/bids.aspx, and DemandStar.

A Bid Bond, certified check, or cashier’s check made payable to the Treasurer, City of Norfolk, for 5% of total bid
must accompany each bid.

State Contractor registration class and number is required on the outside of the envelope. State Contractor
registration class and number is required on the outside of the envelope.

The City reserves the right to cancel the bid opening or to reject any or al bids in whole or part, when it isin the
best interest of the City. The right to waive informalities and to determine responsiveness of any bid and
responsibility of all biddersis reserved to the City. Withdrawal of bids will be in accordance with Section 33.1-
42.1 of the Norfolk City Code and Section 11-54 of The Code of Virginia, 1950 (as amended).

David L. Ricks, P.E.
Director

The Virginian Pilot — April 10, 2016
DemandStar — April 10, 2016



INSTRUCTIONSTO BIDDERS

1. AUTHORIZATION TO TRANSACT BUSINESSIN THE COMMONWEALTH

(@

Bidder or offeror organized or authorized to transact business in the Commonwealth pursuant to Title 13.1 or

Title 50 to include in its bid or proposa the identification number issued to it by the State Corporation
Commission.

(b)

Any bidder or offeror that is not required to be authorized to transact business in the Commonwedlth as a

foreign business entity under Title 13.1 or Title 50 or as otherwise required by law shall include in its bid or
proposal a statement describing why6 the bidder or offeror is not required to be so authorized.

2. SUBMISSION OF BIDS

@

(b)

(©

(d)

(€

(f)

(9)

Make al bids on "Bid Form" and seal in opague envelope. The name of project, the contractor's name, address,
and Virginia Contractor Registration Class and Number shall be placed on the outside of the envelope.

If a contract is for $120,000.00 or more, or if the total value of al such construction, removal, repair, or
improvements undertaken by the bidder within any 12 month period is for $750,000.00 or more, the bidder is
required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended), to show evidence of being licensed
as aClass A Contractor. If acontract is $7,500.00 or more, but less than $120,000.00, or if the total value of all
such construction, removal, repair or improvements undertaken by the bidder within any 12 month period is
less than $150,000, the bidder is required to show evidence of being licensed as a Class B Contractor. If a
contract is $1,000 or more, but less than $7,500, or if the total value of all such construction, removal, repair or
improvements undertaken by the bidder within any 12 month period is less than $150,000, the bidder is
required to show evidence of being licensed as a Class C Contractor. The bidder shall place on the bid above
its signature its Virginia Contractor Registration Class and Number. [If a contract is less than $1,000.00,
licensure is not required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended).

If bids are submitted by mail, enclose the above noted envelope in a second sedled, opaque envelope and
address to: City of Norfolk, Department of Public Works, Attn: Contracts Office, Room 700, 7th floor,
City Hall Building, 810 Union St., Norfolk, VA 23510. Bids submitted by mail must be received at the
above address before the time designated for bid opening.

Fully fill in al blanksin ink or typewritten, and state numbers in both writing and figures. Signatures shall be
in longhand with name and title printed below. Bidders shall acknowledge all addenda in spaces provided on
the bid form. For unit price contracts, in the event of a discrepancy between the Total Base Bid and the total of
the extension of unit prices, the total extension of unit prices governs in determining the bid amount. For unit
price contracts, in the event of a discrepancy between the extension of unit prices and the unit prices, the unit
prices governsin determining the bid amount.

Interlineations, aterations, and irregularities of any kind may be cause for rgjection of the bid. Erasures or any
physical changes on the form shall be initialed by the Bidder.

A City of Norfolk Business License is not required in order to submit abid. If contract is awarded, Contractor
must then apply for a City of Norfolk Business License and provide the number.

Bidders may withdraw a bid after it has been submitted to the City any time prior to the stipulated time for

opening such bids. Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk City Code
and Section 2.2-4330 of the Code of Virginia, 1950 (as amended).

1.2-1 Instruction to Bidders



3. EXAMINATION OF SITE

The bidder shall be responsible for having ascertained al pertinent local and existing conditions determinable by
inspection and inquiry both on the site and adjacent thereto, including any other work being performed thereon,
and shall include in its bid al cost attendant upon problems arising from said conditions existing at the time of
submission of its bid.

Reference is made to the Contract Documents for information relating to reports, explorations, underground
facilities, and easements. On request, the owner will provide each Bidder access to the site to conduct such
examinations, investigations, explorations, tests and studies as each Bidder deems necessary for submission of a
Bid. The Bidder must fill all holes, clean up, and restore the site to its former condition upon completion of such
explorations, investigations, tests and studies, and hold the Owner harmless from any damage to property or injury
to persons resulting from or arising out of such explorations, investigations, tests, and studies.

4. INQUIRIES, INTERPRETATION AND ADDENDA
ALL QUESTIONSMUST BE SUBMITTED NO LATER THAN 5:00 P.M., TUESDAY, APRIL 26, 2016.

Should a bidder find discrepanciesin, or omissions from, the drawings or documents, or should it be in doubt asto
their meaning, it should at once notify the Owner in writing. The Owner will welcome such inquiries and they will
be given consideration. Every interpretation made by the Owner will be in the form of a printed addendum which
will be on file in the office of the Owner. Addenda will be sent to each bidder, but it will be the bidder's
responsibility to know of, examine and become familiar with all addenda issued. All addenda shall become a part
of the Contract Documents. The Owner will not be responsible for any ora instruction.

The submission of a Bid will constitute inconvertible representation by the Bidder that the Bidder has complied
with every requirement of this Section, that without exception, the Bid is premised upon the agreement by the
Bidder to perform the Work required by the Contract Documents, and applying specific means, methods,
techniques, sequence or procedures of construction (if any) that may be shown or indicated or expressly required
by the Contract Documents, that the Bidder has given Written Notice to the Owner of al conflicts, errors,
ambiguities, and discrepancies that the Bidder has discovered in the Contract Documents and the written
resolutions thereof by the Owner is acceptable to the Bidder, and that the Contract Documents are generally
sufficient to indicate and convey understanding of al terms and conditions of performance and furnishing the
Work.

5. BID GUARANTEE

Bids shall be accompanied by a bid guarantee of five percent (5%) of the amount of the total bid including all
additive aternates, if any, and may be a certified check or cashier's check or a Bid Bond, made payable to:
Treasurer, City of Norfolk. Such bid bond or check shal be submitted with the understanding that it shall
guarantee that the bidder will not withdraw its bid during the period of sixty (60) days following the opening of
bids; that if its bid is accepted, it will enter into a Contract with the Owner in accordance with aform of agreement
acceptable to and approved by the Owner and that the required Performance and Payment Bonds will be given; and
that in the event of the withdrawal of said bid within said period, or failure to enter into said contract and given
said bonds within ten (10) days after it has received notice of acceptance of its bid, the bidder shall be liable to the
Owner for the full amount of the bid guarantee as representing the damage to the Owner on account of the default
of the bidder in any particular thereof. The bid bonds and checks will be returned to the bidders after the Owner
and the lowest, responsive, responsible bidder have executed a contract. If the required contract has not been
executed within sixty (60) days after the date of the opening of the bids, then the bond or check of any bidder will
be returned upon its request, provided it has not been notified of the acceptance of its bid prior to the date of such
request.

1.2-2 Instruction to Bidders



6. PERFORMANCE AND PAYMENT BOND

The Contractor shall furnish a performance bond and a labor and material payment bond each in the amount of
100% of the contract price. Said bonds shall be delivered to the Owner (in duplicate) and shall be approved by the
Owner prior to the execution of a construction contract between the Contractor and the Owner. Bonds shall be City
of Norfolk standard form and shall be in accordance with Section 33.1-76 of the Norfolk City Code. All costs of
bonds shall be paid by the Contractor. A bond rider will be required should change orders increase the amount of
the contract by $100,000 or more.

7. NEGOTIATIONSWITH APPARENT LOW BIDDER

The City reserves the right to negotiate with the lowest, responsive, responsible bidder if the bid exceeds available
funds. Negotiations may include reduction in bid price, modification and/or reduction in scope of the work,
substitution of materials, or any other alterations to the work so that the low bid is reduced to within available
funds including a reasonable fund balance for contingency funds to be available during the course of construction.

8. TIME OF COMPLETION

(@ Timeisof the essence. All work shall be substantially completed within One Hundred Twenty Five (125)
consecutive calendar days. Work shall commence within (10) ten days from date of Notice to Proceed.

(b) Work shal not commence until the Contractor has received a fully executed copy of the Contract which
authorizes the Work and has also received a Notice to Proceed issued by the authorized City representative. Work
commenced prior to receipt of both a fully executed copy of the Contract and a written Notice to Proceed from an
authorized City official shall be deemed unauthorized and such work will progress solely at Contractor's risk.

9. NON-DISCRIMINATION CLAUSE

The Contractor agrees to comply, and to require all suppliers and subcontractors paid in whole or in part from
funds made available under this contract to comply with Section 122(a)(1) of the State and Local Fiscal Assistance
Act of 1972 (P. L. 92-512), as amended, to wit:

"No person in the United States shall, on the grounds of race, color, national origin, or sex, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity of a State
government or unit of local government, which government or unit receives funds made available under Subtitle A
(of Title | of the Act.)

Any prohibition against discrimination on the basis of age under the Age Discrimination Act of 1975 or with
respect to an otherwise qualified handicapped individual as provided in Section 504 of the Rehabilitation Act of
1973 shall also apply to any such program or activity.

Any prohibition against discrimination on the basis of religion, or any exemption from such prohibition, as
provided in the Civil Rights Act of 1964 or Title VIII of the Act of April 11, 1968, hereafter referred to as the Civil
Rights Act of 1968, shall also apply to any such program or activity."

Further, the Contractor agrees to comply with Section 33.1-53 of the Code of the City of Norfolk, Virginia 1979, as
amended, regarding prohibited employment discrimination.

10. MINORITY BUSINESS CLAUSE

It is the policy of the City of Norfolk to facilitate the establishment, preservation, and strengthening of small
businesses and businesses owned by women and minorities and to encourage their participation in the City's

1.2-3 Instruction to Bidders



procurement activities. Toward that end, the City encourages these firms to compete and encourages non-minority
firms to provide for the participation of small businesses and businesses owned by women and minorities through
partnerships, joint ventures, subcontracts, and other contractual opportunities. Bidders (offerors) are asked, as part
of their submission, to describe any planned use of such businessesin fulfilling this contract.

11. NON-COLLUSION AFFIDAVIT
(a) Every bidder, by submitting a bid, shall be deemed to covenant, with regard to said bid, as follows:

(1) that said bid was arrived at independently without collusion, consultation, communication, or
agreement for the purpose of restricting competition, as to any matter relating to such prices with any other bidder
or with any competitor.

(2) that, unless otherwise required by law, the prices which have been quoted in the bid submitted have
not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening,
directly or indirectly, to any other bidder or to any competitor.

(3) that no attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where the bidder shall have failed to comply
with a(1), a(2), or a(3) above.

(b) Every bidder, in addition to making the above covenants (a)(1), (a)(2) and (a)(3) will be required to provide the
City of Norfolk, with the bid submitted, the affidavit contained herein.

(c) Every bidder will be required to disclose, with the submitted bid, the following information:
(1) the correct mailing address of the bidder.

(2) if acorporation, the name and current mailing address of the President, the Secretary and the Treasurer
of the corporation.

(3) if a partnership, proprietorship or other firm, the name and current mailing address of each partner,
proprietor or member of said firm.

(4) whether or not the bidder is associated with; owns, in whole or in part; or is owned, in whole or in part,
or isasubsidiary of, any other bidder.

(d) The fact that a bidder (1) has published price lists, rates or tariffs covering itemsincluded in the submitted bid;
(2) has informed prospective customers of proposed or pending publication of new or revised price lists for such
items, or (3) has sold the same items to other customers at the same prices being bid, does not constitute a
disclosure within the meaning of Subparagraph 9(a).

(e) Any bid submitted by a corporate bidder shall be deemed to have been authorized by the Board of Directors of
the bidder and such authorization shall be deemed to include the signing and submission of the bid and the
execution of the affidavit required in (b) above as the acts and deeds of the corporation.

12. SUBSTANCE ABUSE AND DRUG-FREE WORK PLACE

The Contractor agrees to comply with Section 33.1-58 of the Code of the City of Norfolk, Virginia, 1996, as
amended, regarding substance Abuse and Drug-Free Work Place Policy.

1.2-4 Instruction to Bidders



Bids to be opened: 2:00 p.m., Tuesday May 3, 2016

Work to be Substantially Completed: 125 consecutive calendar days
Liquidated Damages: $350.00 per day

Performance Bond: 100%

Payment Bond: 100%

Bid Bond: 5%

BID FORM

To:  City of Norfolk
Department of Public Works
810 Union Street, Room 700
Norfolk, Virginia 23510

A. UNIT PRICE BID

In compliance with the Invitation for Bids and Instructions to Bidders, the General Conditions of the
Contract, the contract drawings and specifications titled JUVENILE DETENTION CENTER -
WATER QUALITY IMPROVEMENTS and al addenda issued to date, all of which are part of this
bid, the undersigned hereby proposes to furnish all items, including materials, labor, and equipment
called for by, and in strict accordance with Contract Documents and the list of unit prices hereto attached
and referred to as Attachment A, for the sum of:

$
(Use words)
Dollars ($ )
B. ADDENDA
The undersigned acknowledges receipt of the following addenda:

Addendum No. Dated:

Addendum No. Dated:

Addendum No. Dated:

We agree to enter into a contract with the City of Norfolk, Virginiawithin ten (10) days of the award of
same to us for the price named in our bid.

It is expressly agreed by us that the City of Norfolk, Virginia shall have the right to reject any and all
bids and to waive any informalities.

In default of the performance on our part of the conditions of bid, our failure to enter into a contract with
the City of Norfolk, Virginia, within the time above set, we herewith furnish a certified check, cashier’s
check (or Bid Bond) in the amount of $ , which shall be forfeited as liquidated damages to
the City of Norfolk, Virginia, but otherwise the said check or Bid Bond shall be returned.

1.3-1 (Addendum 2) Form of Bid



We agree to begin work at any time after receipt of the Notice to Proceed from the Director of Public
Works and be substantially complete of al the Work within One Hundred Twenty Five (125)
consecutive calendar days.

C. I/We édect to utilize the Escrow Account Procedure described in the provision of this bid if
determined to be the successful low bidder.

(write“Yes’ or “No”).

Bid total does not qualify for escrow account option
D. Norfolk Businesses: It is the policy of the City to support Norfolk businesses and workforce
development and it encourages companies with corporate offices in Norfolk and which employ Norfolk

residents to compete for City contracts. Bidders are asked, as part of their submission, to advise of their
Norfolk location and detail their employment of Norfolk residents.

E. Equal Opportunity Business Development: It is the policy of the City of Norfolk to facilitate the
establishment, preservation, and strengthening of small businesses and businesses owned by women and
minorities and to encourage their participation in the City’ s procurement activities. Toward that end, the
City encourages these firms to compete and encourages non-minority firms to provide for the
participation of small businesses and businesses owned by women and minorities through partnerships,
joint ventures, subcontracts, and other contractual opportunities. Bidders are asked, as part of ther
submission, to describe any planned use of such businesses.

1. Isyour firm aminority owned business? Yes  No ___ If yes, please check the appropriate
category: __ African American (male), __ African American (female),  Caucasian (female),
Hispanic (male),  Hispanic (female),  Asian American (male),  Asian American (femae),
American Indian (male),  American Indian (female),  Eskimo (mae),  Eskimo (femae),
Aleut (male),  Aleut (female),  Other (male), _ Other (female).

2. Subcontracting Opportunities for Small, Women Owned, Minority Business Enterprises and
Disabled Veterans. All prime contractors are requested to furnish the following information regarding
participation of small, women owned, minority business enterprises and disabled veterans:

a. Proposed Name of your Subcontractor(s):

b. Proposed Minority Category of Subcontractor(s) — please check the appropriate category(ies):

African American (male) African American (female)
Hispanic (male) Hispanic (female)

Asian American (male) Asian American (femae)
American Indian (male) American Indian (femae
Eskimo (male) Eskimo (female)
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Aleut (mae) Aleut (femae)
Other (male) Caucasian (female)
Other (female)

c. Proposed Amount of Subcontracts:

d. Proposed Description of commaodity (i.e. masonry, hauling, insulation, etc.):

e. Proposed Description of Project:

f. Proposed Total value of awards to all subcontractors:

0. Proposed Tota Number of minority subcontracts awarded:

h. If you do not propose the use of any subcontractors, please check here
F. The undersigned has read all sections under “Instructions to Bidders.”

G. CONTRACTOR’'SREGISTRATION AND SIGNATURE

Registered Virginia Contractor Class and No.

City of Norfolk Business License No.

Contractor Signed (SEAL)

Date Title

NOTE: If Bidder isa corporation, write state of incorporation under signature and if a partnership, give
full names of all partners.
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AFFIDAVIT
City of Norfolk, Virginiaproject: Juvenile Detention Center —Water Quality | mprovements

Bid Date:

STATE OF VIRGINIA
(City/County)

This day personally appeared before the undersigned, a Notary Public in and for the City/County and
State aforesaid, , who having been first duly sworn

(name of owner, partner, president)
according to law, did depose and aver as follows:

@ That heis

(owner, partner, president, etc.)

of

(insert name of contractor)

(b) That heis personally familiar with the bid of

(insert name of contractor)
submitted in connection with the above captioned City of Norfolk project.

© That said bid was formulated and submitted in good faith as the true bid of said
bidder.

(d) That said bid in no manner violates the Sherman Antitrust Act (15 U.S.". '1 et
seg.), The Virginia Antitrust Act ( n59.1-9.1 through n59.1-9.17 Code of Virginia, (1950), as amended)
or the Conspiracy to Rig Bids to Government Act (nn59.1-68.8, Code of Virginia (1950), as amended.

And further this deponent saith not.

Affiant

Subscribed and sworn to before me this day of , 20

My commission expires: , 20

Notary Public

1.3-5 (Addendum 2) Form of Bid



MAILING ADDRESS, FAX NO., TELEPHONE NO., AND EMAIL ADDRESS:

IF CORPORATION, PROVIDE NAME AND MAILING ADDRESS AS REQUIRED BELOW

PRESIDENT SECRETARY TREASURER

IF PARTNERSHIP, PROPRIETORSHIP, OR OTHER FIRM, PROVIDE NAME AND MAILING
ADDRESS OF EACH PARTNER, PROPRIETOR, OR MEMBER OF FIRM.

End of Page
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COMPLIANCE WITH STATE LAW

AUTHORIZATION TO TRANSACT BUSINESSIN THE COMMONWEALTH

CERTIFICATION

The Bidder/Vendor (Please fill in with your enterprise’s complete name)

certifies that it is organized or authorized to transact business in the
Commonwealth pursuant to Title 13.1 or Title 50.

The identification number issued to Bidder/Vender by the State Corporation
Commission:

Bidder/Vendor that is not required to be authorized to transact business in the
Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as
otherwise required by law shall describe why it is not required to be so
authorized

Bidder/Vendor:

Signed:

Title:

Date:

INSTRUCTIONS

a. The Bidder/Vendor shall provide immediate written notice to the Contracting
Officer if, at any time prior to contract award, the Vendor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed
circumstances.

b. A certification that any of the items in paragraph (a) of this provision exists will
not necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the
Bidder’'s/Vendor’s responsibility. Failure of the Bidder/Vendor to furnish a certification or
provide such additional information as requested by the appropriate City purchasing
official may render the Bidder/Vendor non-responsible.
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C. Nothing contained in the foregoing shall be construed to require establishment of
a system of records in order to render, in good faith, the certification required by
paragraph (a) of this provision. The knowledge and information of a Bidder/Vendor is
not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

d. The certification in paragraph (a) of this provision is a material representation of
fact upon which reliance was placed when making award. If it is later determined that
the Bidder/Vendor knowingly rendered an erroneous certification, in addition to other
remedies available to the City, the appropriate City purchasing official may terminate
the contract resulting from this solicitation for default.

END OF PAGE
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SCHEDULE OF UNIT PRICES
for
JUVENILE DETENTION CENTER —WATER QUALITY IMPROVEMENTS
OWNER: CITY of NORFOLK, VIRGINIA

The unit prices have been computed in accordance with Subparagraph 7.3.3.2 of the General Conditions.
Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and fina payment for all Unit Price Bid items will be based on actual quantities
provided, determined as provided in the Contract Documents. The prices quoted shall include, without
exception, all materias, labor, equipment, appliances, clean-up, applicable sales, use and other taxes,
building permits or fees, and the Contrac’ or's labor, overhead, profit, mobilization and other mark-ups,
and in full accordance with the Specifications. Include allowance for waste where appropriate. The unit
prices shall be maintained throughout the contract period. Unit prices shall be used in determining
additions or deductions from the TOTAL CONTRACT AWARD amount in the event of changes in the
work.

UNIT
ITEM DESCRIPTION UNIT |QTY | PRICE EXTENSION

1 Mobilization (Section 02100) LS 1
Construction Staking and Surveying

2 |(Section 02100) LS 1
Construction and Tree Protection (Section

3 02100) LF 525
Temporary Gravel Construction Entrance
(Section 02276) LS 1
Dewatering (Section 02140) LS 1
Sediment Fence (Section 02276) LF 1,550
Temporary Rock Inlet Protection (Section
02276) EA 1

8 [Clearing and Grubbing (Section 02100) SY 368
'Tree Removal Between 8-15" Diameter

9 |(Section 02100) EA 6
Tree Removal > 15" Diameter (Section

10 02100) EA 7
Demolition, Removal, and Disposal Various

11 |Diameter RCP (Section 02050) LF 360
Miscellaneous Channel/Concrete Removal

12 jand Disposal (Section 02050) SF 325
Excavation, removal, and disposal

13 unclassified materias (Section 02200) CY 8,430

14 [Embankment Grading (Section 02200) SY 4,800
Furnish and Install 15" Diameter RCP (

15 [Section 02612) LF 20

Attachment A-1
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UNIT
I TEM DESCRIPTION UNIT | QTYPRICE EXTENSION

Furnish and Install 27" Diameter RCP

16 |(Section 02612) LF 10
Installation of 12 — 21" Flared End Section

17 |(Section 02605) EA 4
Installation VDOT Type SWM-15' Dia

18 |Drop Inlet <9 w/Collar (Section 02605) LS 1
Furnish and Install Trash Rack for

19 |Discharge Structure (PD C-5) LS 1
Furnish and Install VDOT Type Al Riprap

20 |(Section 02271) SF 1,130
Furnish and Install Chain-link Fence and

21 |Gate (Section 02830) LF 1,000

22 |Furnish and Install No-mow Signs (PD C-5)| EA 10
Salvage/Furnish and Install Topsoil (Section

23 102930) CY 810
Furnish and Install Bank Erosion Control

24 Matting (Section 02276) SF 5,000

25 [Temporary Seeding (Section 02276) SF 69,700
Permanent Seeding — Retention Basin Seed

26  Mix (Section 02930) SF 9,000
Permanent Seeding — Upland Coastal Plain

27 Seed Mix (Section 02930) SF 9,200
Permanent Turf Seeding and Mulching

28 |(Section 02930) SF 51,500
Miscellaneous Work and Cleanup (Section

29 102901) LS 1
V egetation Maintenance and Warranty

30 |(Section 01740) LS 1
TOTAL BID $

1.3-10 (Addendum 2)
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THE CITY OF NORFOLK, VIRGINIA

CFFI CE OF THE CI TY MANAGER

CONTRACT

THIS AGREEMENT, made as of the ___ day of in the year 2015, is between the City of
Norfolk, Virginia, acting by and through the City Manager, hereinafter styled the City, and

party of the second part, hereinafter styled the Contractor.

WITNESSETH, That whereas the City has awarded to the Contractor, in accordance with his bid of
May 3, 2016, a contract for JUVENILE DETENTION CENTER - WATER QUALITY
IMPROVEMENTS as described in the specifications and drawings prepared therefor by CDM Smith,
5400 Glenwood Ave., Suite 500, Raleigh, North Carolina 27612, and on file in the office of the
Director of Public Works of the City of Norfolk, Virginia.

ARTICLE 1- THE WORK OF THISCONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except to the extent
specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 2- DATE OF COMMENCEMENT AND COMPLETION TIMES

The Contractor further agrees to begin Work at such a date as the Director, Department of Public Works,
Norfolk, Virginia, shall notify it to begin via a Notice to Proceed letter, and that it will achieve
Substantial Completion of the entire Work in accordance with Paragraph 9.8 of the General Conditions
not later than One Hundred Twenty Five (125) consecutive calendar days of the Notice to Proceed
date as well as achieve Final Completion in accordance with Paragraph 9.10 of the General Conditions
not later than One Hundred Fifty Five (155) consecutive calendar days of the Notice to Proceed date.

ARTICLE 3-LIQUIDATED DAMAGES

The Contractor and the City recognize that time is of the essence of this Agreement. In view of the
difficulty of ascertaining the loss which the City will suffer by reason of delay in the performance of the
Work, the Contractor and the City hereby agree upon as the liquidated damages set below that the City
will suffer by reason of delay and/or default, and not as a penalty. Further, the City shall deduct and
retain the amount of such liquidated damages out of the moneys which may be due or become due to the
Contractor under this Agreement.

Accordingly, should the Contractor fail to achieve Substantial Completion the aforesaid Work in
accordance with the contract documents to the satisfaction and approval of the Engineer within the time
stipulated in Article 2 above, the Contractor shall pay to the City of Norfolk, Virginia, Three Hundred
Fifty Dollars ($350.00) for every calendar day beyond the time set for substantial completion.
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After Substantial Completion, if the Contractor shall neglect, refuse, or fail to complete the remaining
Work within the contract time or any proper extension thereof granted by the City, the Contractor shall
pay the City Three Hundred Fifty Dollars ($350.00) for every calendar day beyond the time set for
final completion until the Work is completed and ready for final payment.

ARTICLE 4- CONTRACT PRICE
The City shall pay the Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined below subject to

additions and deductions as provided in the Contract Documents:

For al Unit Price Work, an amount equa to the sum of the established unit prices hereto
attached and referred to as Attachment A, for:

Dollarsand Cents ($ )

As provided in Subparagraph 7.3.3.2 of the General Conditions of the Contract for Construction (as
modified), estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by the Engineer’ s recommendation to the City.

ARTICLE 5- PAYMENTS

Based upon applications for payment submitted to the Engineer by the Contractor and certificates for
payment issued by the Engineer, the City shall make monthly progress payments on account of the
contract sum to the Contractor as provided in the conditions of the contract as follows:

The City will pay the Contractor, on or about the thirtieth calendar day after receipt of a Request
for Payment, ninety-five percent (95%) of the portion of the contract sum properly allocable to labor,
materials, and equipment incorporated in the Work and ninety-five percent (95%) of the portion of the
contract sum properly allocable to materials and equipment suitably stored at the site or at some other
location agreed upon in writing by the parties, less the aggregate of previous payments in each case;
provided, however, that the owner, at any time after fifty percent (50%) of the Work has been
completed, if it finds that satisfactory progress is being made, may make any of the remaining partial
payments in full; and upon final completion, a sum sufficient to increase the total payment to one-
hundred percent (100%) of the contract sum, less such retainage as the Engineer shall determine for all
incomplete Work and unsettled claims. But such full payment or payments shall in no manner be
construed as reducing the amount of the bond, or the liability of the surety thereon, until final
completion and acceptance of al items of Work herein set forth.

The action of the Engineer by which the Contractor is to be bound according to the terms of this
contract shall be that evidenced by his final estimate and certificate, al prior estimates upon which
ninety-five percent (95%) or more may be made, being merely payment on account, and not payments
for accepted Work, and subject to the correction of such final estimate, which may be made with notice
to the Contractor.

ARTICLE 6 - CONTRACTOR’'SREPRESENTATION

To induce the City to enter into this Agreement, the Contractor makes the following representations:

14-2



A. Contractor has examined and carefully studied the Contract Documents and other related data
identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the genera, local, and
site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost, progress, and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site which have been provided with the Contract
Documents, and (2) reports and drawings of a hazardous environmental condition, if any, at the site,
which have been provided with the Contract Documents.

E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface, subsurface, and underground facilities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work.

F. Contractor is aware of the genera nature of Work to be performed by City and others at the Site that
relates to the Work as indicated in the Contract Documents.

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor

H. The Contract Documents are generally sufficient to indicate and convey understanding of al terms
and conditions for performance and furnishing of the Work.

|. Contractor hereby certifies that it has familiarized itself with Sections 33.1-86 through 33.1-93 of the
Code of the City of Norfolk, Virginia, 1979, as amended, entitled "Ethics in Public Contracting,”
including the additional statutes set forth in Section 33.1-86 thereof, and further that all amounts
received by the Contractor pursuant to this Agreement are proper and in accordance therewith.

J. Contractor hereby certifies that at all times during which any term of this Agreement is in effect, it
does not and shall not knowingly employ any unauthorized alien. For purposes of this section, an
“unauthorized alien” shall mean any alien who is neither lawfully admitted for permanent residence in
the United States nor authorized to be employed by either Title 8, section 1324a of the United States
Code or the U.S. Attorney General.

K. Contractor hereby represents that it is organized as a stock or non-stock corporation, limited liability
company, business trust, or limited partnership or registered as a registered limited liability partnership
and is authorized to transact business in the Commonwealth as a domestic or foreign business entity if
so required by Title 13.1 or Title 50 or as otherwise required by law.

ARTICLE 7- CONTRACT DOCUMENTS

The Contract Documents consist of the following:
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Invitation for Bids

Instructions to Bidders

Bid Form

Bid Bond

Contract

Performance Bond

Payment Bond

AlA A201-2007, “Genera Conditions of the Contract for Construction” (as modified)
Certificate of Insurance

Notice of Award

Notice to Proceed

Change Orders (if any)

Other Documents as may be required by law or appended hereto:

Plans and Drawings prepared by: CDM Smith, 5400 Glenwood Ave., Suite 500,
Raleigh, North Carolina 27612

Specifications prepared or issued by: CDM Smith, 5400 Glenwood Ave., Suite 500,
Raleigh, North Carolina 27612

p. Addendum (aslisted in Bid Form)

S3ITARTTS@TRPR0 T

©

Witness the following signatures and seals:

( )

Witness: By:

Written Sgnature

Printed Sgnature

Sedl
If
Incorporated Title Date
Virginia State Contractor's License No.
City of Norfolk Business License No.
Contents Approved:

Director of Public Works

Approved asto form and correctness:

Deputy City Attorney

CITY OF NORFOLK, VIRGINIA

By

City Manager
Attest:

City Clerk
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Certification of Funds

| hereby certify that the money required for this contract (agreement, obligation or expenditure) isin the
City Treasury to the credit of the fund from which it is to be drawn, and not appropriated for any other

purpose.

Account: Amount:
Contract No.: Vendor Code:
Director of Finance Date

End of Page
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CITY OF NORFOLK, VIRGINIA

ESCROW AGREEMENT

THISAGREEMENT, madeand entered into this day of ,20__, by, between

and among the City of Norfolk, Virginia (hereinafter "City"), amunicipal corporation chartered by the

Commonwealth of Virginig; (hereinafter "Contractor"),

(Name of Bank)

(Address of Bank)

atrust company, bank, or savings and loan institution with its principal officelocated in the Commonwealth

of Virginia (hereinafter referred to collectively as "Bank™) and

(Name of Surety)

(Address of Surety)
(hereinafter "Surety") provides:
l.
The City and the Contractor have entered into acontract with respect to City of Norfolk BidNo. |
described as ("thecontract"). ThisAgreement ispursuant to, butin

no way amends or modifies, the contract. Payments made hereunder or the release of funds from escrow
shall not be deemed approval or acceptance of performance by the Contractor.

In order to assure full and satisfactory performance by the Contractor of its obligations under the
contract, the City isrequired thereby to retain certain amounts otherwise due the Contractor. The Contractor
has, with the approval of the City, elected to have these retained amounts held in escrow by the Bank. This
agreement setsforth thetermsof the escrow. The Bank shall not be deemed aparty to, bound by, or required
to inquire into the terms of, the contract or any other instrument or agreement between the City and the
Contractor.
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The City shall from timeto time pursuant to its contract pay to the Bank amountsretained by it under the
contract. Except asto amounts actually withdrawn from escrow by the City, the Contractor shall look solely
to the Bank for the payment of funds retained under the contract and paid by the City to the Bank.

Therisk of loss by diminution of the principal of any fundsinvested under theterms of thiscontract shal
be solely upon the Contractor.

Funds and securities held by the Bank pursuant to this Escrow Agreement shall not be subject to levy,
garnishment, attachment, lien, or other process whatsoever. Contractor agrees not to assign, pledge,
discount, sell or otherwisetransfer or dispose of hisinterest in the escrow account or any part thereof, except
to the Surety.

V.

Upon receipt of checks or warrants drawn by the City and made payableto it as escrow agent, the Bank
shall promptly notify the Contractor, negotiate the same and deposit or invest and reinvest the proceedsin
approved securitiesin accordance with the written instructions of the Contractor. Inno event shall the Bank
invest the escrowed funds in any security not approved.

V.
The following securities, and none other, are approved securities for all purposes of this Agreement:

Q) United States Treasury Bonds, United States Treasury Notes, United States Treasury Certificates
of Indebtedness or United States Treasury Bills,

2 Bonds, notes and other evidences of indebtedness unconditionally guaranteed asto the payment
of principa and interest by the United States,

(©)) Bonds or notes of the Commonwealth of Virginia,

4) Bonds of any political subdivision of the Commonwealth of Virginia, if such bonds carried, at
thetime of purchase by the Bank or deposit by the Contractor, a Standard and Poor's or Moody's
Investors Service rating of at least "A", and

5) Certificates of deposit issued by commercial Banks located within the Commonwealth,
including, but not limited to, those insured by the Bank and its affiliates,

(6) Any bonds, notes, or other evidences of indebtedness listed in Sections (1) through (3) may be
purchased pursuant to arepurchase agreement with abank, within or without the Commonweal th
of Virginiahaving acombined capital, surplusand undivided profit of not lessthan $25,000,000,
provided the obligation of the Bank to repurchase is within the time limitations established for
investments as set forth herein. The repurchase agreement shall be considered apurchase of such
securities even if title, and/or possession of such securities is not transferred to the Escrow
Agent, so long as the repurchase obligation of the Bank is collaterized by the securities
themselves, and the securities have on the date of the repurchase agreement afair market value
egual to at least 100% of the amount of the repurchase obligation of the Bank, and the securities
are held by athird party, and segregated from other securities owned by the Bank.
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No security is approved hereunder which matures more than five (5) years after the date of its purchase
by the Bank or deposit by the Contractor.

VI.

The Contractor may from time to time withdraw the whole or any portion of the escrowed funds by
depositing with the Bank approved securities in an amount equal to, or in excess of, the amount so
withdrawn. Any securities so deposited or withdrawn shall be valued at such time of deposit or withdrawal
at the lower or par or market value, the latter as determined by the Bank. Any securities so deposited shall
thereupon become a part of the escrowed fund.

Upon receipt of adirection signed by the City Manager or Assistant City Manager, the Bank shall pay the
principa of the fund, or any specified amount thereof, to the City of Norfolk for the account of the project.
Such payment shall be made in cash as soon asis practicable after receipt of the direction.

Upon receipt of adirection signed by the City Manager or Assistant City Manager or Director of Public
Works or Director of Utilities, the Bank shall pay and deliver the principal of the fund, or any specified
amount thereof, to the Contractor, in cash or in kind, as may be specified by the Contractor. Such payment
and delivery shall be made as soon asis practicable after receipt of the direction. The Contractor consentsto
have the Bank provide to the City statements of any accounts in which escrowed funds are deposited
pursuant to this Escrow Agreement.

VII.

For its services hereunder the Bank shall be entitled to areasonable fee in accordance with its published
schedule of fees or as may be agreed upon by the Bank and the Contractor. Such fee and any other costs of
administration of this Agreement shall be paid from theincome earned upon the escrowed fund and, if such
income is not sufficient to pay the same, by the Contractor.

VIII.

The net income earned and received upon the principal of the escrowed fund shall be paid over to the
Contractor in quarterly or more frequent installments. Until so paid or applied to pay the Bank'sfee or any
other costs of administration such income shall be deemed a part of the principal of the fund.

IX.
The Surety undertakes no obligation hereby but joins in this Agreement for the sole purpose of

acknowledging that its obligations as surety for the Contractor's performance of the contract are not affected
hereby.

Escrow - 3



WITNESS the following signatures, all as of the day and year first above written.

CITY OF NORFOLK, VIRGINIA

By:
City Manager
ATTEST:
City Clerk
Contractor
By:
Officer, Partner, or Owner
(Seal)
APPROVED AS TO FORM AND CORRECTNESS:
Deputy City Attorney
(Bank)
(Account Number)
By:
Signature
Name: Title:
(Surety)
By:
Signature
Name: Title:
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PERFORMANCE BOND

Bond No.

Amount: $

KNOW ALL PERSONS BY THESE PRESENTS, that of ,
hereinafter called the Contractor and , a corporation duly
organized and existing under and by virtue of the laws of the State of , hereinafter
caled the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are
held and firmly bound unto the City of Norfolk as Owner, in the sum of Dollarsand
Cents ($ .__), lawful money of the United States of America, for payment of which, well and truly

be made to the Owner, the Contractor and the Surety bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severaly, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION ISSUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated , 2016 for

JUVENILE DETENTION CENTER —WATER QUALITY IMPROVEMENTS

NOW THEREFORE, if the Contractor, and its successors and assigns, shall at al times duly, promptly, and
faithfully perform the Work and any ateration in or addition to the obligations of the Contractor arising
thereunder, including the matter of infringement, if any, of patents or other proprietary rights, and shall assure al
guarantees against defective workmanship and materias, including the guarantee period following fina
completion by the Contractor and final acceptance by the Owner and comply with al the covenants therein
contained in the Specifications, Drawings, and other Contract Documents required to be performed by the
Contractor, in the manner and within the times provided in the Agreement, and shall fully indemnify and save
harmless the Owner from all costs and damage which it may suffer by reason or failure to do so, and shall fully
reimburse and repay it al outlay and expenses which it may incur in making good any default, and reasonable
counsel fees incurred in the prosecution of or defense of any action arising out of or in connection with any such
default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby
stipulates and agrees that no change, extension of time, ateration, or addition to the terms of the Contract
Documents or to the Work to be performed thereunder, or payment thereunder before the time required therein, or
waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, shal in any way
affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time,
alteration, addition to the terms of the Contract Documents or any such payment, waiver, assignment, subcontract
or transfer.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having
performed Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety to
promptly proceed to remedy the default within 30 days of notice by proceeding or procuring others to proceed
with completing the Agreement with its terms and conditions including the correction of any defective work and
the provision of safety measures required as the result of such default; and all reserves, deferred payments, and
other funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same times and
under the same conditions as by the terms of that Agreement such fund would have been paid to Contractor had
the Agreement been performed by Contractor; and Surety shall be entitled to such funds in preference to any
assignee of Principal of any adverse claimant. Notwithstanding the above, the Owner shall have the right, with
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the approval of the Surety which shall not be unreasonably withheld, to take over and assume completion of the
Agreement and be promptly paid in cash by the Surety for the cost of such completion less the balance of the
Contract price.

IN WITNESS WHEREOF, al above parties bounded together have executed this instrument this day of
, 2016, the name and corporate seal of each corporate party being hereto
affixed and those presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

CONTRACTOR
( )
By: (Seadl)
Printed Name:
Title:
Attest SURETY
By: (Seal)
Attest
APPROVED ASTO FORM: , 2016

City of Norfolk, OWNER

By:

Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all
partners shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.

End of Page
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PAYMENT BOND

Bond No.

Amount: $

KNOW ALL PERSONS BY THESE PRESENTS, that of ,
hereinafter called the Contractor and , a corporation duly
organized and existing under and by virtue of the laws of the State , hereinafter
caled the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are
held and firmly bound unto the City of Norfolk as Owner, in the sum of Dollarsand
Cents ($ ), lawful money of the United States of America, for payment of which, well and

truly be made to the Owner, the Contractor and the Surety bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severaly, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION ISSUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated , 2016 for

JUVENILE DETENTION CENTER —WATER QUALITY IMPROVEMENTS

NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the Work provided for in the
Agreement, and any authorized extension or modification thereof, including all amounts due for materias,
lubricants, ail, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in connection with
the construction of the Work, and all insurance premiums on the Work, and for all labor performed in the Work,
whether by Subcontractor or otherwise, then this obligation shall be void, otherwise to remain in full force and
effect.

PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be performed
thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such
change, extension of time, alteration, or addition to the terms of the Contract Documents.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this day of
, 2016, the name and corporate seal of each corporate party being hereto affixed
and those presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACTOR

( )
By: (Seal)

Printed Name;

Attest Title:
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SURETY

By: (Seal)

Attest

APPROVED AS TO FORM: , 2016

City of Norfolk, OWNER

By:

Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all
partners shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.

End of Page
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AIA Document A201" - 2007

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)
Juvenile Detention Center - Water Quality Improvement

THE CITY OF NORFOLK, a municipal corporation of the Commaonwealth of Virginia,

hereinafter called the "City" or the OWNER: This document has important

(Name, legal status and address) fegal consequences.
Consultation with an atforney
is encouraged with respect to
its completion or modification.

THE ARCHITECT:
(Name, legal status and address)
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15 CLAIMS AND DISPUTES

AlA Document A201 ™ — 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 19868, 1970, 1976, 1987, 1997 and 20067 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by .5, Copyright Law and International Treatiss. Unauthorized
reproduction or distribution of this A1A® Document, or any portion of if, may result in severe civil and criminal penalties, and will be prosecuted to
the maximum extent possible under the taw. This document was produced by AlA software at 11:23:00 on $1/20/2015 under Order Me.3537368429 1 which
expires on 09/01/2016, and is not for resale.

User Notes: (1131361606}

1




Init.

INDEX

{Topics and numbers in bold are section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3, 12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 123
Access to Work

3.16,6.2.1, 121

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.2.3, 8.3.1, 9.5.1, 10,2.5,
10.2.8,13.42,13.7, 14.1, 15.2
Addenda

1.1.1,3.11

Additional Costs, Claims for
3.7.4,3.75,6.1.1,7.3.7.5,103,15.1.4
Additional Inspections and Testing
9.42,9.8.3,12.2.1,13.5

Additional Insured

11.1.4

Additional Time, Claims for
3.24,3.74,3.7.5,3.10.2, 8.3.2, 15.1.5
Administration of the Contract
3.1.3,42,94,95

Advertisement or Invitation to Bid
1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8,73.8

All-risk Tnsurance - -

11.3.1, 11.3.1.1

Applications for Payment
425,739,92,93,94,95.1,9.63,9.7, 9.10,
11.1.3

Approvals
2.1.1,222,24,3.1.3,3.10.2,3.12.8,3.12.9, 3.12.10,
4.2.7,9.32,13.5.1

Arbitration

©83.1,11.3.10, 13,1, 15.3.2, 15.4
"ARCHITECT -

4 -
Architect, Definition of
4.1.1

.. Architect, Extent of Authority
24,3127, 4.1,42,52,63,7.1.2,7.3.7, 7.4, 9.2,
©.93.1,9.4,95,9.63,9.8,910.1,9.10.3, 12.1, 12.2.1,
©13.5.1,13.5.2,14.2.2, 1424, 15.1.3, 15.2.1
‘Architect, Limitations of Authority and

Responsibility
2.1.1,3.12.4,3.12.8,3.12,10,41.2,42.1,4.2.2,
423,426,427, 42.10,42.12,42.13,52.1,74,
9.42,9.53,96.4,151.3,152

Architect’s Additional Services and Expenses

2.4, 11,3,1.1,12,2.1,13.52, 13,53, 1424
Architect’s Administration of the Contract
3.1.3,4.2,3.74,15.2,94.1, 9.5

Architect’s Approvals

2.4,3.1.3,3.5,3.102, 427

Architect’s Authority to Reject Work
3.5,426,12.1.2,12.2.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,4.26,42.7,42.11,42.12,42.13,4.2.14, 6.3,
7.3.7,7.3.9,8.1.3,8.3.1,9.2,9.4.1, 9.5, 9.8.4, 9.9.1,
13.5.2,15.2, 15.3

Architect’s Inspections
3.74,422,429,942,9.83,992,9.10.1, 13.5
Architect’s Instructions

3.24,33.1,42.6,42.7 1352

Axchitect’s Interpretations

42.11,4212

Architect’s Project Representative

4210

Architect’s Relationship with Contractor
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.24,3.3.1, 3.42, 3.5,
3.74,3.75,39.2,3.9.3,3.10,3.11, 3.12, 3.16, 3.18,
4.12,413,42,52,62.2,7,83.1,92,9.3,94, 9.5,
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3.7, 12, 13.4.2, 13.5,
15.2

Architect’s Relationship with Subcontractors
1.1.2,423,42.4,42.6,96.3,9.64, 11.3.7
Architect’s Representations

9.42,95.1,9.10.1

Architect’s Site Visits
3.74,4.2.2,429,942,9.5.1, 992, 9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1, 11.4.1

Binding Dispute Resolution

9.7,11.3.9, 11.3.19, 13.1, 15.2.5, 15.2.6.1, 15.3.1,
15.3.2,15.4.1

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.7.4,9.10.2, 9.10.3

Bonds, Performance, and Payment
7.3.7.4,9.6.7,9,10.3, 1139, 114
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Init.

Building Permit

3.71

Capitalization

1.3

Certificate of Substantial Completion
9.83,584,985

Certificates for Payment
4.2.1,4.2.5,42.9,93.3,94,95,96.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3, 1424, 15.1.3

Certificates of Inspection, Testing or Approval
13.54

Certificates of Insurance

9.10.2,11.1.3

Change Orders
1.1.1,24,342,3.74,3.8.23,3.11,3.12.8, 4.2.8,
523,71.2,71.3,72,73.2,73.6,7.3.9, 7.3.10,
8.3.1,9.3.1.1,9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9,
12,1.2,15.1.3

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
2.21,311,428,7,721,73.1,74,83.1,93.1.1,
11.3.9

Claims, Definition of

15.1.1

CLAIMS AND DISPUTES
3.24,6.1.1,63,73.9,93.3,9104, 10.3.3,15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.24,3.74,6.1.1,73.9,10.3.2, 15.1.4

Claims for Additional Time
3.24,374,61.1,83.2,103.2,15.1.5

Concezled or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,6.1.1,83.3,9.5.1,9.6.7, 1033, 11.1.1,
[1,3.5,11.3.7,14.1.3, 14.2.4, 15.1.6

Claims Subject to Arbitration

15.3.1, 15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
22.1,322,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.22,812,822,83.1,11.1,11.3.1,11.3.6, 11.4.1,
15.1.4

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract

- Administration
"1 391,424

Completion, Conditions Relating to

3.4.1,3.11,3.15,4.2.2, 429, 82,9.4.2,98,9.9.1,

9.10,12.2,13.7, 1412
COMPLETION, PAYMENTS AND
9

Completion, Substantial

4.2.9,8.1.1, 8.1.3, 8.2.3,9.4.2, 9.3, 9.9.1, 9.10.3,
12.2, 13.7

Comipliance with Laws
1.6,3.2.3,3.6,3.7,3.12.10, 3.13,4.1.1,9.6.4, 10.2.2,
11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1,
14.2.1.3, 15.2.8,15.4.2, 1543

Concealed or Unknown Conditions
3.74,4.2.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
3.42,374,3.12.8,3.14.2,4,1.2,93.2,9.8.5, 99,1,
9.102,9.103,11.3.1,13.2, 13.42,15.44.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,34.2,3.12.8,42.8,7.1.1,7.1.2, 7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts
5.4,14222

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54111139 14

Contract Administration

3.13,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2, 6.1, 11.1.3, 11.3.6, 11.4.1
Contract Decuments, Copies Furnished and Use of
1.5.2,225,53

Contract Documents, Definition of

1.1.1

Contract Sum
374,38,523,72,73,7.4,91,942,95.1.4,
9.6.7,9.7,10.3.2,11.3.1, 14.2.4, 14.3.2, 15.1.4,
15.2.5

Contract Sum, Definition of

9.1

Contract Time
3.74,375,3102,523,721.3,73.1,7.3.5, 74,
8.1.1,8.2.1,83.1,95.1, 9.7, 10.3.2,12.1.1, 14.3.2,
15.1.5.1,15.2.5

Contract Time, Definition of

8.1.1
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Init.

CONTRACTOR

3

Contractor, Definition of

3.1, 0.1.2

Contractor’s Construction Schedules
3.10,3.12.1,3.12.2,6.1.3,15.1.5.2

Contractor’s Employees
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3, 4.2.6, 10.2, 10.3,
11.1.1,11.3.7, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces

3.12.5,3.14.2, 424, 6, 11.3.7, 12.1.2, 12.2.4
Contractor’s Relationship with Subcontractors
1.22,3.3.2,3.18.1,3.18.2, 5,9.6.2,9.6.7, 9.10.2,
11.3.12,11.3.7, 11.3.8

Contractor’s Relationship with the Architect
1.1.2,1.5,3.1.3,3.2.2,3.23,3.24,3.3.1,3.4.2,3.5,
3.74,3.10,3.11,3.12,3.16,3.18, 4.1.3, 4.2, 5.2,
6.2.2,7,83.1,92,93,94,95,97,9.8,99, 10.2.6,
10.3,11.3.7, 12, 13,5, 15.1.2, 15.2.1

Contractor’s Representations
3.2.1,3.22,35,3.126,622,82.1,9.33,982
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1, 10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Coniract

14.1, 15.1.6

Contractor’s Submittals

3.10,3.11,3.12.4, 4.2.7,5.2.1, 5.2.3, 9.2, 9.3, 9.8.2,
©.8.3,9.9.1,9.102,9.103, 11.1.3, 11.42
Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,34,3.1210,422,42.7,6.13, 6.2.4,
7.1.3,7.3.5,73.7,82,10,12, 14, 15.1.3
Contractual Liability Insurance

C11.1.1.8,11.2
Coordination and Correlation

1.2,3.2.1,3.3.1,3.10,3.12.6,6.1.3, 6.2.1
Copies Furnished of Drawings and Specifications
1.5,225,3.11

- Copyrights
1.5, 3.17

Correction of Work

©23,24,3.73,94.2,982,983,99.1,12.1.2,12.2
'Correlation and Intent of the Contract Documents

1.2
Cost, Definition of
7.3.7

Costs
2.4,3.2.4,3.73,3.8.2,3.15.2,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.7,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.3,12,1.2, 1221, 12.2.4, 13.5, 14

Cutfing and Patching

3.14, 6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2, 10.2.5, 104, 11.1.1, 11.3,
12,24

Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.2.5, 104, 11.3.1, 12.2.4
Damages, Claims for
3.2.4,318,6.1.1,833,951,96.7, 1033, 11.1.1,
11.3.5,11.3.7,14.1.3, 14.2.4, 15.1.6

Damages for Delay

6.1.1,83.3,95.1.6,9.7, 10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,427,42.11,42.12,42.13, 152, 6.3,
7.3.7,73.9,813,83.1,92,94,95.1,9.84,99.1,
13.5.2,14.2.2,14.2.4, 15.1, 15.2

Pecisions to Withhold Certification
9.4.1,95,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.3,2.4,35,426,625,951,952,96.6,982,
9.9.3,9.104,12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2, 3.12.3, 4.1 .1,
15.1.1,5.1,6.1.2,7.2.1,73.1,8.1,9.1,9.8.1
Delays and Extensions of Time
3.2,3.74,523,72.1,73.1,74,83,95.1,9.7,
10.3.2,10.4,14.3.2, 15.1.5,15.25

Disputes

6.3,7.3.9,15.1, 152

Documents and Samples at the Site

3.1

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8221112

Emergencies

104, 14.1.1.2, 15.1.4

Employees, Confractor’s
3.3.2,343,3.8.1,3.9,3.18.2,42.3,4.2.6, 10.2,
10.3.3,11.1.1, 11.3.7, 14.1, 14.2.1.1
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Init.

Equipment, Labor, Materials or
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3, 3.12, 3.13, 3.15.1,
4.2.6,427,521,621,737,932,933,9.513,
9.102,10,2,1,1024,14.2.1.1,14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.23,2.2.5, 3.1, 3.3.1, 3.4.1, 3.5,
3.7.1,3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.5, 8.2,
9.51,9.9.1,102, 103,122, 142, 143.1, 15.1.3
Extensions of Time
324,3.74,523,72.1,73,74,95.1,9.7, 103.2,
10.4,14.3,15.1.5,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

{(See Defective or Nonconforming Work)

Final Completion and Final Payment
421,429,982, 9.10,11.1.2,11.1.3, 11.3.1, 1L.3.5,
12,3, 14.2.4, 14.4.3

Financial Arrangements, Ownei’s
2.21,13.22,141.1.4

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Watranty)

Hazardous Materials

10.2.4, 10.3

Identification of Subcontractors and Suppliers

521

Indemnification

3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3.7 :

Information and Services Required of the Owner
2.12,2.2,322,3.124,3.12.10,6.1.3, 6.1.4, 6.2.5,
9.6.1,9.6.4,99.2, 9103, 10.3.3, 11,2, 11.4, 13.5.1,
13.5.2,14.1.1.4, 14.1.4,15.1.3

Inifial Decision

15.2

Initial Decision Maker, Definition of

1.1.8 '

Initial Decision Maker, Decisions

14.2.2, 14.2.4,15.2.1,15.2.2, 15.2.3,15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.2,14.2.4,15.1.3, 15.2.1, 15.2.2, 1523, 15.2.4,
15.2.5

Injury or Damage to Person or Property

10.2.8, 10.4

Tnspections

3.1.3,3.3.3,3.7.1,4.2.2,4.2.6,42.9,94.2,9.8.3,
9.9.2,9.10.1,12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.8.1,52.1,7,822,12,13.5.2

Instruments of Service, Definition of

1.1.7

Insurance
3.18.1,6.1.1,7.3.7,93.2,9.8.4,9.9.1,9.10.2, 11
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

111

Insurance, Effective Date of

8221112

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2,5, 11.3

Isurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Intent of the Contract Documents
1.2.1,42.7,42.12,42.13,74

Interest

13.6

Interpretation

1.23,1.4,4.1.1,5.1,6.1.2, 15.1.1

Interpretations, Written

42.11,42.12,151.4

Judgment on Final Award

1542

Labor and Materials, Equipment
1.1.3,1.16,34,3.5,3.8.2,3.83,3.12,3.13,3.15.1,
426,42.7,52.1,62.1,73.7,93.2,93.3,95.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 142,1.2

Labor Disputes

83.1

Laws and Regulations

1.5,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1,
10.2.2, 11.1.1, 1.3, 13.1, 134, 13.5.1, 13.52, 13.6,
14,15.2.8, 154

Liens

2.1.2,933,9.10.2,9.10.4, 15.2.8

Limitations, Statutes of

12.2,5,13.7,15.4.1.1

Limitations of Liability

2.3,32.2,3.5,3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7,
42.12,6.2.2,942,964,9.6.7,10.2.5,103.3,
11,12, 11.2, 11.3.7, 12.2.5, 13.4.2

Limitations of Time
2.12,22,24,32.2,3.10,3.11, 3.12.5, 3.15.1, 4.2.7,
5.2,53,54.1,624,7.3,74,82,92,93.1,93.3,
9.4.1,9.5,9.6,9.7,98,9.9 910, 11.1.3, 11.3.1.5,
11.3.6,11.3.10, 12,2, 13.5,13.7, 14, 15

Loss of Use Insurance

11.3.3
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Material Suppliers
1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2,96,9.10.5
Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,1.5.1,3.4.1, 3.5, 3.8.2, 3.8.3, 3.12,3.13,
3.15.1,4.2.6,42.7,52.1,6.2.1,7.3.7,9.3.2,9.3.3,
9.51.3,9.102,102.1.2, 1024, 142.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.1210,422,427,94.2

Mechanic’s Lien

2.1.2,1528

Mediation

8.3.1,10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
15.4.1

Minor Changes in the Worlk
1.1.1,3.12.8,42.8,7.1, 74

MISCELEANEOUS PROVISIONS

13

Medifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,3.11,41.2,42.1,52.3,7, 8.3.1, 9.7,
10.3.2, 11.3.1

Mutual Responsibility

6.2

Nonconforming Worlk, Acceptance of
9.6.6,9.9.3, 12.3

Nonconforming Work, Rejection and Correction of
23,24,35,426,62.4,951,982,9.93,9.10.4,
12.2.1

Notice
2.21,23,24,324,33.1,3.7.2,3.129,52.1,9.7,
9.10,10.2.2,11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2,
14.1,14.2,15.2.8, 154.1

Notice, Written
2.3,24,3.3.1,3.92,3.129,3,12.10, 5.2.1, 9.7, 9.10,
10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 15.2.8,
154.1

Notice of Claims

3.74,102.8,15.1.2, 154

Notice of Testing and Inspections

13.5.1, 13.5.2

Observations, Confractor’s

32,374

Occupancy

222,966,98,11.3.1.5

Orders, Written
1.1.1,2.3,3.92,7,82.2,11.3.9,12.1, 12221,
13.5.2,14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Information and Services Required of the
2.1.2,2.2,3.2.2,3.12.10,6.1.3, 6.14, 6.2.5,9.3.2,
9.6.1,9.6.4,9.92,9.103,103.3, 11.2,11.3, 13.5.1,
13.5.2,14.1.14, 1414, 15.1.3

Owner’s Authority
1.5,2.1.1,2.3,24,34.2,3.8.1,3.12.10,3.14.2, 4.1.2,
4.1.3,424,429,521,524,54.1,61,6.3,7.2.1,
7.3.1,822,83.1,93.1,932,951, 964,991,
9.10.2,10.3.2,11.1.3,11.3.3, 11.3.10, 12.2.2, 12.3,
13.2.2,14.3, 144, 1527

Owner’s Financial Capability
2.2.1,132.2,14.1.1.4

Owner’s Liability Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,5.4,9.64,9.10.2, 142.2

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right fo Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12,
5.3

Partial Occupancy or Use

9.6.6,9.9,11.3.1.5

Patehing, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
42.5,73.9,92,93,94,95, 963,97, 9.85,9.10.1,
14.2.3, 14.2.4, 144.3

Payment, Certificates for
42.5,42.9,93.3,94,95,9.6.1,96.6,9.7,9.10.1,
9.10.3,13.7, 14.1.1.3, 14.24

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2
Payment, Final
421,429,982,9.10,11.1.2,11.1.3, 11.4.1, 12.3,
13.7, 14.2.4, 14.4.3

Payment Bond, Performance Bond and
7.3.74,9.6.7,9.10.3, 114

Payments, Progress

9.3, 9.6, 9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
PAYMENTS AND COMPLETION

9
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Inis.

Payments to Subcontractors

54.2,9.5.1.3,9.6.2, 9.6.3,9.6.4, 9.6.7, 14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.74,9.6.7,9.10.3,11.4

Permits, Fees, Notices and Compliance with Laws
2.2.2,3.7,3.13,73.74,10.22

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
311,312,427

Progress and Completion

422 82 98,991, 14.1.4, 1513

Progress Payments

9.3,9.6,98.5,9.10.3,13.6, 14.2.3, 15.1.3
Project, Definition of

1.1.4

Project Representatives

4.2.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1,
10.2.2,11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8, 154

Rejection of Work

3.3,42.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,82.1,93.3,942,95.1,
9.8.2,9.10.1

Representatives
2.1.1,3.1.1,39,41.1,42.1,422, 42,10, 5.1.1,
5.1.2,13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,53,6.1.3,62,63,95.1, 10
Retainage

9,3.1,96.2,98.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

©32,3.127,6.1.3
- . Review of Contractor’s Submittals by Owner and
. . Architect
3.10.1,3.10.2,3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2

Review of Shop Drawings, Product Data and
Samples by Contractor
3.12

Rights and Remedies
1,1,2,23,24,35,3.74,3.152,42.6,53, 5.4, 6.1,
6.3,7.3.1,8.3,9.5.1,9.7,10.2.5,10.3, 12.2.2, 12.2.4,
13.4, 14, 15.4

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
3.3.1,42.2,42.7,53,10.1, 10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Prawings, Product Data and
3,11, 3.12,4.2.7

Samples at the Site, Documents and

311

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10,3.12.1,3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2, 4.24,42.7,6, 8.3.1, 12.1.2
Shop Drawings, Definition of

3.121

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

313,611,621

Site Inspections
322,333,37.1,3.74,4.2,9.4.2, 9.10.1, 13.5
Site Visits, Architect’s
3.74,422,429,942,9.5.1, 992, 9101, 13.5
Special Inspections and Testing
4.2.6,12.2.1,13.5

Specificatious, Definition of

1.1.6

Specifications

111, 1.1.6,12.2,1.5,3.11,3.12.10,3.17, 4.2.14
Statute of Limitations

13.7, 15.4.1.1

Stopping the Work

2.3,9.7,10.3, 141

Stored Materials

6.2.1,93.2,10.2.1.2,10.2.4

Subeontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.22,33.2,3.12.1,4.2.3,523,5.3,54,93.1.2,
9.6.7

Subcontractual Relations
5.3,54,93.12,96,9.10,102.1, 14,1, 142.1
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Init.

Submittals
3.10,3.11,3.12,4.2.7,52.1,5.2.3,73.7, 9.2, 9.3,
9.8, 9.9.1,9.10.2,9.10.3, 11.1.3

Submittal Schedule

3.10.2,3.12.5,42.7

Subrogation, Waivers of

6.1.1,11.3.7

Substantial Completion
4.2.9,8.1.1,8.1.3,8.2.3,9.42, 98, 9.9.1, 9.10.3,
12.2, 13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

4.1.3

Substitutions of Materials

3.4.2,35,738

Sub-subcontractor, Definition of

512 :

Subsurface Conditions

374

Successors and Assigns

i3.2

Superintendent

3.9, 10.2.6

Supervision and Consfruction Procedures
1.2.2,3.3,34,3.12.10,42.2,4.2.7,6.1.3,6.2.4,
7.1.3,73.7,82,83.1,94.2, 10,12, 14, 151.3
Surety

5.4.1.2,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2, 9.10.3

Surveys

2.2.3

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,382.1,73.74

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause
5.4.1.1, 142, 15.1.6

‘Termination by the Owner for Convenience
14.4

Termination of the Architect

4.1.3

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,333,42.2,42.6,429,94.2 983,992,
©.10.1,103.2,11.4.1,12.2.1, 13,5

TIME

8

Time, Delays and Extensions of
3.2.4,3.74,52.3,72.1,7.3.1,74,83,95.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.5, 15.2.5

Time Limits
2.12,22,24,3.2.2,3.10,3.11,3.12.5,3.15.1, 4.2,
52,53,54,6.2.4,73,74,82,92, 931,933,
94.1,9.5,96,9.7,9.8,99,910,11.1.3,12.2, 135,
13.7, 14,15.1.2, 154

Time Limits on Claims

3.74, 10.2.8, 13.7, 15.1.2

Title to Work

932,933

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,83.1,103

Unit Prices

733.2,734

Use of Documents

1.1.1,1.5,2.2.5,3.12.6,5.3

Use of Site -

3.13,6.1.1,6.2.1

Yalues, Schedule of

9.2,93.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.4.2,15.1.6

Waiver of Claims by the Owner
9.9.3,9.10.3,9.104, 12.2.2.1, 13.4.2, 14.24, 15.1.6
Waiver of Consequential Damages

14.2.4,15.1.6

Waiver of Liens

9.10.2,9.104

‘Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,42.9,9.3.3,9.84,99.1,9.104, 122.2, 13.7
Weather Delays

15.1.52

Worl, Definition of

1.1.3

Written Consent
1.5.2,3.42,3.74,3.12.8,3.14.2, 4.1.2,9.3.2, 9.8.5,
9.9.1,9.102,9.103,11.4.1,13.2, 13.4.2, 15.4.4.2
Written Interpretations

4.211,4.2.12
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" Init.

Written Notice Written Orders

2.3,24,33.1,3.9,3.12.9,3.12.10, 5.2.1, 8.2.2, 8.7, 1.1.1,23,3.9, 7,822, 121,122, 13.5.2, 143.1,
9,10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14, 15.1.2
15.4.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract {General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enurnerated in the Agreement, the
Contract Docurnents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information finnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and infegrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral, The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, {2) between the Owner and a Subcontractor or a Sub-subcontractor, (3} between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 THE WORK
The term "Work" means the construction and services required by the Contract Documents, whether completed or

partially completed, and includes all other labor, materials, equipment and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or & part of the Project.

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole

or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
‘The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and

dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that partion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now knowi or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements, Instruments of Service may include, without limitation, studies,
-surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 INITIAL DECISION MAKER
‘The Initial Decision Maker is the persen identified in the Agreement to render initial decisions on Claims in
. accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2,

:'§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
- § 1.21 The intent of the Contract Documents is to include all items necessary for the proper execution and
“completion of the Work by the Contractor, The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as-being necessary-to-produce-the
indieated results—or from prevailing custom or trade usage as being required to produce the intended result whether

or not specifically called for at no additional cost to the Owner,
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§1.2.1.1 Should any conflict be found in the Contract Documents. the Architect/Engineer shall interpret or construe
the Contract Documents so as to secure the most substantial and complete performance of the Work. In other
words, the better quality or great quantity of work shall be provided in accordance with the Architect/Engineer’s

interpretation, The Architect/Engineer’s decision in this matter shall be final.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.2.4 Wherever in the Contract Documents the words "as approved”. "as directed", "as required", "acceptable”,
"satisfactory" and words of like import are used with references to the Work or its performance, and without further
gualification, it shall mean as approved, as directed, as required by the Architect/Engineer and acceptable,

satisfactory, efc. to the Architect/Engineer.

§ 1.2.5 The seneral character of the detailed work is shown on the Drawings, but mingr modifications may be made
on the shop drawings or mock-ups. Any details shall be worked out in relation to their focation and their
connection to other parts of the Work. Where on any drawings a portion of the Work is drawn out and the
remainder is indicated in outline, the parts drawn out also apply to all other like portions of the Work. Where
details or conditions are indicated but started only, such details or conditions shall be continued throughout the
courses or parts in which they occur and shall also apply to all other similar patts in the Work unless otherwise
indicated or specifically noted.

§ 1.3 CAPITALIZATION
" Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as "all” and "any” and
articles such as "the" and "an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

Wherever the term "Architect" appears in this Agreement, it shall mean either Architect or Engineer,

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The drawings. specifications and other documents, including those in electronic form, prepared by the
Architect and the Architect’s consultants are Instruments of Service through which the Work to be executed by the
Confractor is described. The Confractor may retain one record set, Neither the Contractor nor any Subcontractor,
Sub-subcontractor or material or equipment supplier shall own or claim a copyright in the drawings. specifications
and other documents prepared by the Architect or the Architect’s consultants, and unless otherwise indicated the
Architect and the Architect’s consultants shall be deemed the authors and owners of sheir respestive fastraments-of
Serviee—ineludingthe Drawings-and-Specifications-them, and will retain all common law, statutory and other
reserved rights, incladingcopyrights—The-Centracter-in addition to the copyrights, All copies of Istruments of

Service, except the Confractor’s record set, shall be returned or suitably accounted for to the Architect, on request,
upon completion of the Work., The drawings, specifications and other documents prepared by the Architect and the
Architect’s consultants, and copies thereof firrnished to the Contractor, are for use solely with respect to this Project.

.As such, the City is hereby declared sole-owner of these documents in regards 1o this Project and will abide by the

limitations described in Subparagraph 1.5.1. Thev are not to be used by the Contractor or any Subcontractor,
Sub-subcontractor or material or equipment supplier on other projects or for additions to this Project outside the
scope of the Work without the specific written consent of the Owner, Architect and the Architect’s consultants. The
Connactor, Subcontractors, Sub—subcontractors and material or equipment suppliers shal-rot-own-er-elaitna

—are authorized io use and reproduce applicable portions of the drawings,
specifications and other documents prepared by the Architect and the Architect’s consultants appropriate to and for
use in the exccution of their Work under the Contract Documents. All copies made under this authorization shall
bear the statutory copyright notice, if any. shown on the drawings, specifications and other documents prepared by
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the Architect and the Architect’s consultants.. Submittal or distribution to meet official regulatory requirements or

for other purposes in connection with this Project is not to be construed as publication in derogation of the
Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2. Intentionally Omitied.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instrizments of Service or any other information or documentation in digital form,
they shall endeavor to establish necessary protacols governing such transmissions, unless otherwise already
provided in the Agreement or the Contract Documents,

ARTICLE 2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number, The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4,2.1, the Architect does not have such authority. The term "Owner" means
the Owmer or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2.1. Intentionally Omitted.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities. Unless otherwise specified, the following applies:

a. Water line taps, construction of pits for water taps and meter, and restoration of the area to its original condition

shall be performed by the Confractor at its expense. Only new water meters shall be installed by City forces at the
- expense of project sponsor (i.e. the City or private developer). _All the aforementioned shall be coordinated by the
“ ‘Contragtor. -

b. Sanitary taps and cleanouts shall be done by the Contractor or its Subcontractor at the Contractor’s expense,
HRSD tap fees will be paid by the Owner.
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¢. For gas and elecirical work and associated meter installations, the Contractor shall be responsible for complete

coordination of work with utilities, including provision of all necessary labor, equipment, and materials as required

in the Contract Documents as well as payment of all resulting costs to aforesaid Work,

d. For telephone and cables. the Coniractor shall be responsible for coordination of telephone trunk [ines and cable
installation with telephone/television company to the "point of penetration” to the facility, including provision of all

necessary labor, equipment, and materials as required in the Contract Documents as well as payment of resulting

costs to all aforesaid work.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled fo rely on the accuracy of
information furnished by the Gwner-Owner, subject to Subparagraph 3,74, but shall exercise proper precautions
relating to the safe performance of the Work.

§ 2.2.3.1 The Contractor shall be responsible for profecting pins, stakes, marks, hubs, and control points.
Replacement of damaged or destroved pins, stakes, marks, hubs or control points shall be conducted under the

supervision of a surveyor licensed in the Commonwealth of Virginia, if required by the City, and at the Contractor’s

expense. The Contractor shall coordinate with the Survey Division of the Department of Public Works (664-4645)

prior to resetting of points and shall provide certified documentation to include the reference/recovery sheet with
swing ties for new benchmarks.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s conirol
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2 2.5 Uniess 0therw1se prov1ded in the Contract Documents the Owner shall ﬁersh to the Contractor one eepy—-of
A p -5-2(1) CD containing the

drawmgs, spemﬂcatlons, and addendums in PDF format. free of charge

§ 2.3 OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is nat in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Confractor or any other person or enfity, except to the extent
required by Section 6.1.3.

§ 2,4 OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry ouf the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner
may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from
payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including
Owne1 5 expenses and compensatxon for the Arch;tect’s addmonal services made neccssary by such default, neglect

Amh{tee%fmlur@ If payments then or thereaﬁer due the Contractor are not sufﬁclent to cover such amounts the
Contractor shall pay the difference to the Owner.

- ARTICLE 3 CONTRACTOR
..§ 31 GENERAL -

*§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if smgular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located, The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means
the Contractor or the Contractor’s authorized representative.
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§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Coniractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents,

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any condifions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require, Tt is recognized that the
Contractor’s review s made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unfess otherwise specifically provided in the Contract Documents.  Any failure by the Condractor to acquaint
himself with such information shall not relieve him from the responsibility for successfuily performing the Work.

.1 Dimensions of Work shall not be determined bv scale or rule, but fisured dimensions shall be used at all
times. o

.2 The Contractor shall verify all dimensions by measurement at the jobsite, and shall take any and all other
measureiments necessary to verify the drawings and to properly lavout the Work.,

.3 The study of the Contract Documents by the Contractor shall be made sufficiently in advance of the
actual lavout of the work so as to allow the Contract Documents to be interpreted or modified by the Architect.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions
issued by the Architect isswes-in response to the Contractor’s notices or requests for information pursuant to Sections
3.2.2 or 3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the
obligations of Sections 3.2,2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have

been avoided if the Contractor had perforined such obligations. HtheCentractorperformsthese-obligations;: the

Centrastor-The Confractor shall not be liable to the Owner or Architect for damages resulting from errors,

o AWS;

attesordinanees, codes; rulesand repula —and-lawd ublic-aut] -Documents unless the
Contractor recognized such error, inconsistency, omission or difference and knowingly failed to report it to the
Architect.,

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skiil and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, technicues,
sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters. If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means,
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Init.

methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed to proceed with the required means, methods, technigues,
sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely
responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences

or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 34 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

a. Substituted Materials. Request for approval of any substituted material and eguipment for those specified or

shown on the drawings shall be made in writing to the Engineer within 30 days after award of the Contract. If this
request is not submitted, the Engineer reserves the right to have the Contractor furnish the material and equipment

definitely specified or shown on the plans. The Contractor shall show, in writing, the monetary savings,
improvement in quality, time savings, and other factors to be gained from the proposed substituie. Approval of

substitute materials and equipment will be at the sole discretion of the Engineer.

b. Or Equal. It is not the intent of these specifications to exclude or omit products or any responsible manufacturer,
if said products are equal in every respect to those mentioned herein.  Whenever an article, or any class of materials
is specified by trade name or byname of any particular patentee, manufacturer or dealer, it shall be taken as
intending to mean equal thereto in guality, finish, size, durability and equally as serviceable for the purpose for
which it is or they intended. Request for approval of any "equal" material or product for those specified or shown
on the drawings shall be made in writing to the Engineer within 30 days afier award of the Contract, Ifthis request
is not submitted, the Engineer reserves the right to have the Contractor furnish the material and products definitely
specified and shown on the plans. The Contractor shall show, in writing, that the material or product being
proposed Is equal in every respect to that specified and shall provide all necessary supporting documentation
requested by the Engineer. The quality shall be determined by the Engineer, and he alone shali be sole judge as to
what materials or services will be accepted as equal. No substitution of materials, methods or services specified
shall be made without written approval from the Engineer.

c. Materials and Equipment Manufacturer’s Recommendation, All materials. equipment or other items specified
by trade or manufacturer’s name shall be handled, installed, erected or connected in strict conformity with the
manufacturer’s recommendations and/or specifications. By making requests for substitutions, the Contractor:

1. Represents that the Contractor has personally investigated the proposed substitute product and

- determined that it is equal or superior in all respects to that specified;

2, Represents that the Contractor will provide the same warranty for the substitution that the Contractor

: would for that specified;

3. Certifies that the cost data presented is complete and inchides all related costs under this Contract except

the Architect’s redesign costs, and waives all claims for additional costs and time extensions related fo the

substitution which may subseguently become apparent; and
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4, Will coordinate the installation of the accepted substitute, making such changes as mav be required for
the Work to be complete in all respects.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Coniractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract wiil
be of goed quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conrform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Confract Documents require or permit, Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the
Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.6 TAXES
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured afler execution of the Contract and legally
required at the time bids are received or negotiations concluded. The Contractor shall be advised thai there is NO
permit fee for new construction, additions, etc. for CITY-OWNED BUILDINGS. Before final payment is made on
the Project, Contractor shal]l demonstrate that the necessary inspections, certificates of occupancy, clearance, and/or
acceptance from the City, State, Federal, and/or private entities/organizations such as from the City’s Building
Official, Corps of Engineers, Department of Envirommental Quality, ete. have been obtained.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, Iordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 H the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions, If the Coniractor encounters conditions at the site that are (1)
subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract
- Documents or {2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily
found to exist and generally recognized as inherent in construction activities of the character provided for in the
Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions
are disttrbed-andinno-eventlaterthan-2-days-afler first observance of the-conditions-disturbed, Contractor shall
not disturb such condition or perform any Work in connection therewith (except as aforesaid) until receipt of written
order to do so "except in an emergency as required by Paragraph 10.4.. The Architect will promptly investigate such
- ..conditions and, ifthe Architect determines that they differ materially and cause an increase or decrease in the
-+ 'Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable
s .-'adju_stme__nt_ in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site
*..are not materially different from those indicated in the Contract Documents and that no change in the terms of the
Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons.
With respect to unforeseen Work that is paid on a Unit Price Basis, any adjustment in quantity and Contract price
witl be determined by the Architect/Engincer subject to the provisions of Subparagraph 15.1.5.3,

Architect/Engineer wili review with the Contractor the Architect/Engineer’s preliminary determinations on such
matters before rendering a written decision thereon (by recommendation of an Application for Payment or
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otherwise). If either party disputes the Architect’s determination or recommendation, that party may proceed as
provided in Article 15.

§ 3.7.4.1 Possible Price and Times Adjustments. Contractor shall not be entitled to any adjustment in the Coniract

Price or Contract Terms if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment fo
Owner in respect to Contract price and Conlfract times by the submission of a Bid or becoming bound under a
negotiated contract; or

b. The existence of such condition could reasonably have been discovered or revealed as a result of

examination, investigation, exploration, test, or study of the Site and contiguous areas required by the bidding

requirements or Contract Documents to be conducted by or for Contractor pricr to Contractor’s making such final
commitment; or

¢. Contractor failed to give written notice within the time and as required by Subparagraph 3.7.4.

§ 3.7.4.2 Subsurface and Physical Conditions. The Coniract Documents identify;

a. Those reports of explorations and tests of subsurface conditions at or contiguous to the Site that the
Archi_tect/Engineer has used in preparing the Contract Documents.

. b. Those drawings of physical conditions in or relating to existing surface or subsurface structures at or
contiguous to the Site that the Architect/Engineer has used in preparing the Contract Documents.

§ 3.7.4.3 Limited Reliance by Contractor on Technical Data Authorized. Contractor may rely upon the accuracy of
the "technical data" contained in such reports and drawings, but such reporis and drawings are not Contract
Documents. Such "technical data", if any, shall be identified in Supplementary General Conditions, Contractor
may not rely upon or make any claim against Owner, Architect/Engineer, or any of the Architect/Engineer’s

consultants with respect to:

. a. The completeness of such reports and drawings for Contractor’s purposes, including, but not limited to,
any aspects of the means, methods, technigues, sequences, and procedures of construction to be emploved by the
Contractor, and safety precautions and programs incident thereto; or

b. Any Contractor interpretation of or conclusion drawing from any "technical data” or any such data,
interpretations, opinions, or information,

§ 3.7.5Tf, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
"shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
- Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
" Article 15. :

§ 3.8 ALLOWANCES

-§ 3.8.1 The Confractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,

‘but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable

objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;
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.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever costs are more than or less than allowances, the Confract Sum shall be adjusted
accordingly by Change Grder. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2} changes in Contractor’s costs
under Section 3.8.2.2. The Confractor shall attach with monthly invoices the original copy of sales
invoices/receipts for materials or equipment that are covered under allowarices.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with-reasonable-prompiness:in
sufficient time to avoid delay in the Work..

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor. Irnportant
commiunications shalf be confirmed in writing, Other communications shall be similarly confirmed on written
request in each case.

1. The superintendent shall not be changed except with the consent of the Owner, unless the superintendent
ceases to be in the Contractor’s employ,

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, and prior to mobilization or proceeding
with any work on site, shall furnish in writing to the Owner through the Architect the name and qualifications of a
proposed superintendent. The Architect may reply within 14 days to the Contractor in writing stating (1) whether the
Owner ot the Architect has reasonable objection to the proposed superintendent or (2) that the Architect requires
additional time to review. Failure of the Architect to reply within the 14 day period shall constitute notice of no
reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not uareasonably be withheld or delayed.

§ 3.9.4 A qualified General Superintendent shall be present on the project site whenever work is being performed,
unless otherwise authorized in writing by the Owner. The Contractor shall notify the Owner whenever the

superintendent will be absent for four hours or more, This notification shall include the name of the designated
substitute. Any substitute shall be familiar with the project and have the same authority of the primary

superintendent. Verbal notification is acceptable for periods less than one full workday.

1. The qualified General Superintendent shall remain on site each day throughout all work days whenever
contract work is performed through the punch list period and until all punch list ifems are complete. Lack of
supervision shall constitute a reduction in the Contract Amount of General Conditions, Supervision, or other
category which solely represents at the General Coniractor’s work respensibility, in the amount of $250.00 per day,
or any portion of a day, based on the amount indicated. '

§ 3.9.5 The superintendent shall serve as a day to day point of contact on the Project for the Owner and shall, as a
minimum, have the anthority to:

a. Acton behalf of the Contractor;

- b, Direct the work of Subcontractors;

¢. Respond to divected changes in the schedule;

d. Provide detailed updates to and respond to inquiries from the Owner on the progress of the work;

e. Act upon verbal and written notification of non-conforming work,
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Init.

f. Respond to any complaints regarding the conduct or actions of any emplovee of the Contractor or any
Subcontractor.

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. At the Pre-Construction Conference,
the Contractor shall submit to the Engineer for its timely review a preliminary construction schedule indicating the
times (number of days or dates) for starting and completing the various stages of the Work. The schedule shail not
exceed time limits current under the Contract Documents, shall be revised at appropriate intervals as required by the
conditions of the Work and Project, shall be related to the entire Project to the extent required by the Contract
Documents, and shall provide for expeditious and practicable execution of the Work.

1. The progress schedule shall be in the form of a bar graph and shall identify each major or critical

activity, The propress schedule shall be updated monthly. Five (5) copies of the updated progress schedule shall
be submitted with each Application for Payment.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to mainfain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
in Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner upon completion of the Work as a record of the Work as constructed.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

1. Reproduction of the Contract Drawings, or any portion thereof, shall not be acceptable,

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

: § 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards

by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose

. isto demonstrate the way by which the Contractor proposes to conform to the information given and the design
- “concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents

require submittals, Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
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schedule, with reasonable prompiness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of separate contractors,

The Coniractor, within 15 davs from the Notice to Proceed, shall submit to the Engineer for approval, a complete
schedule of submittals for shop drawings and technical and/or engineering data sheets covering all items and
equipment for this Contract as listed in each respective division. Submit for approval six {6) copies of certified
Shop Drawings and technical data sheets plus sufficient copies for Contractor’s use, Approval of the above
submissions shall not relieve the Contractor from complving with the drawings and specifications, nor shall such
approval be construed as a guarantee of the accuracy of dimensions or other covered items. The Engineer shall
endeavor to process all drawings, data sheets, etc.. within 21 calendar days of receipt unless impractical. Except for
construction schedule and schedule of values that need to be tumed over directly to the City for review/approval, the
Contractor shall forward all other submittals for review/approval to only one clearing house. The City will notify
the Contractor during the Pre-Construction Conference where to send these submittals.

1. Unless otherwise directed or specified. samples shall be submitted in duplicate. Samples shall be
propetly labeled, bearing the name and quality of material, name of the manufacturer, name of Project, name of the

Contractor and the date of su_bmission.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, er-will-de-se-and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents. Al copies of Shop Drawings submitted for approval shall bear the following statement: "Checked
and certified correct for conformance with Contract Documents.” This statement shall be dated and signed by the
Contractor and shall appear on each submittal. One copy of each approved submittal shall be kept at job site at all
times.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

1. The Contractor shall furnish to the field as many prints of the approved Shop Drawings as may be
required.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved
of responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation, The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law. If professional design services or
certifications by a design professional related to systems, materials or equipment are specifically required of the
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings
and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear
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such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled
to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

§ 3.13 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Docurments and shall not unreasonably
encumber the site with materials or equipment,

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition
existing prior to the cutting, fifting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construetion, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work,

§3.14.3 UNDERGROUND UTILITY DAMAGE PREVENTION ACT

The Contracior shall be required and agrees to comply with all the provisions of the Virginia Underground Utility

Damage Prevention Act {Section 56-265.14, et seq. Code of Virginia. 1950, as amended) and hereby agrees to hold

the City of Norfolk harmless against any loss, damages or claims of any nature whatsoever arising out of the
Contractor’s failure to comply with the requirements of said Act.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Confractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project. In addition, immediately after the completion of the Work, or any portion thereof, the Contractor shall
restore the facility, street. and surrounding area to a condition as clean as before the Work was begun. The drainage
system shall also be inspected and cleaned by the Contractor.  If done by the City or ifs agents, any expense the City
may incur will be charged against the Contractor and deducted before Final Payment is made. The Contractor will
be required to back fill along the edges of the sidewalks, driveways and curbs where settlement has occurred, and
reshape and reslope where directed. Site must be maintained regularly according to State and City regulations,
including regular grass cutting. During the progress of the Work, the sidewalks and portions of the streets adjoining
the Work, or in its vicinity, must not be obstructed or littered, and the adjacent sidewalks and guiters must be kept
clean as directed by the Engineer,

§ 3.15.2 I the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Gwaer
shat-be-entitted-toreimbursement-front-the costs thereof shall be charped to the Contractor.

§ 3.16 ACCESS TO WORK
The Coniractor shall provide the Owner and Architect access to the Work in preparation and progress wherever

located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
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Init.

shall not be responsible for such defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect.

§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys® fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is atiributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity ¢hat-which would otherwise exist as to a party or person described in this
Section 3.18.

§ 3.18.1.1 The requirements of this Paragraph 3.18 shall be incorporated into the Confractor’s insurance policies in a
manner approved by the Owner.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be
Hable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT
§ 4.1 GENERAL
§ 4.1.1 The Ownershallretainanarchitest-architect is the person lawfilly licensed to practice architecture or an

entity lawfully practicing architecture in-thejurisdietion-where the Project-isloeated—That-person-orentityis
identiffed-ns-the-Arehitest-identified as such in the Agreement and is referred to throughout the Contract Documents

as if singular in number, The term "Architect" means the Architect or the Architect’s authorized representative,

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect,
Consent shall not be unreasonably withheld.

§ 4,1.3. Intentionally Omitted,

§ 4.2 ADMINISTRATION OF THE CONTRACT
§ 4.2.1 As the Owner’s Project representative, the Consulting Architect/Hngineer’s duties, responsibilities and

limitations of authority shall be presented during the Pre-Construction Conference. The Architect will provide
administration of the Contract as described in the Contract Documents and will be an Owner’s representative during
construction unfil the date the Architect issues the final Certificate for Payment. The Architect will have authority to
act an behalf of the Owner only to the extent provided in the Confract Docuinents,

4.2.1.1 Engineer — An individual or entity having an Agreement with the Owner to furnish services as Owner’s
independent professional consultant with respect to the Project and who is identified as such in the Agreement,

§ 4.2.2 The AfehtteebArchitect asa repx esentatlve of the Qwner, w1ll visit the: site at mtervals appropriate to the
stage of e : v z ; ; e-the Contractor’s

AlA Document A20179 — 2007. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, {970, 1676, 1987, 1997 and 2007 by The American
Institute of Architects. Atl rights reserved. WARNING: This AIA® Documant Is protected by U.5. Copyright Law and International Treaties. Bnauthorized
reproduction or distribution of this AlA® Document, or any portion of if, may result in severe civil and criminal penalties, and will be prosecuted fo
the maximuwm extent possible under the law. This document was produced by AlA software at 11:23:00 on 11/20/2015 under Order No.3537368429_1 which

expires on 09/01/2016, and is not for resale.
User Notes:

{1131361606)

22




operations (1) to become familiar w1th and to keep the Qwner informed about the progress and quahty of the port[on
of the Work completed, and te-de : : i Fer-Ha
that(2) to endeavor to guard the QOwner agamst defects and deﬁmenmes in the Work when fully completed wﬂl be
in accordance with the Contract Documents, However, the Architect will not be required to make exhaustive or
continuous on-site inspections to check the quality or guantity of the Work. The Architect will set-neither have
control over, charge of, errespensibility-nor be responsible for, the construction means, methods, techniques,
sequences or procedures, or for the safety precautions and programs in connection with the Work, since these are
solely the Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section
3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Confract
Decinents and from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeaver fo communicate with each other through the Architect about
matters arising out of or relating to the Contract, Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor, Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Axrchitect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed,
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Confractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the

~ accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for

- installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architeot’s review of the Contractor’s submmnittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12, The Architect’s review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the itein is a component.

" § 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
«changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Ownet, for the Owner’s review and records, written warranties and related documents required by the Contract and
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assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 Ifthe Owner and Architect agree, the Architect will provide one or mare project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents,

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable prompiness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on maiters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents,

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in regponse to the requests for information,

§ 4.2.15 PRE-CONSTRUCTION CONFERENCE. Before starting the Work, the Architect/Engineer/Owner will
schedule a conference to review the requirements on such matters as Project supervision and on-site inspection,
Shop Drawing schedules and submission, progress schedules and reports, payrolls, payments to contractors, contract
change orders, insurance, safety, labor provisions and egual opportunity in emplovment and any other items

pertinent to the Project. Present at the conference will be the Architect/Engineer, Owner, Project Representative,

the Confractor, and its Superintendent for the project.

ARTICLE 5§ SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
the Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subconiractor. The term "Subcontractor"
does not include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term "Sub-subcontractor* is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the
Sub-subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, asseenas
practicable-within 15 days after award of the Contract, shall furnish in writing to the Owner through the Architect
the names of persons or entities (including those who are to furnish materials or equipment fabricated to a special
design) proposed for eaeh-prineipal-portionefthe Work. The Architect may reply within 14 days to the Contractor
in writing stating (1) whether the Owner or the Architect has reasonable objection to any such proposed person or
entity or (2) that the Architect requires additional time for review. Failure of the Owner or Architect to reply within
the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not confract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection,
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§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Archit i

ect has no reasonable ebj

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or
Architeet-Architect, upon written notice of such intent, makes reasonable objection fo such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS

By appropriate agreement, written where legally required for validity, the Contractor shall require each
Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by
terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities,
including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents,
assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the
Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor
so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically
provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the
Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The
Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement,
copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the
Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may
be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of
such documents available to their respective proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided

that

A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subconiractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 54.3. -Intentior_lallv Omitted.

:§ 5.5 SUBCONTRACTORS COORDINATION OF WORK

Every subconiractor performing work that affects others shall provide for all requirements of the other trades,
notwithstanding the Contractor’s responsibility to coordinate the Work. Should the work provided by unsuitable

for the application of work by any other subcontractor, the subcontractor shall notify the Contractor and the

Engineer in writing immediately, The Contractor is required to forward a copy of correspondence from his

subcontractors providing notice of unsuitable work.
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ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contfract identical or substantialty similar to these including those
portions related to insurance and waiver of i he-Contractor-claims that delay-eraddittonatcostt

Simasis aHse-orsuehachHon by

subrogation..

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term "Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Coniractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shali then constitute the schedules to be used by the Contractor, separate contractors and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations
and to have the same rights that apply to the Contractor under the Conditions of the Confract, including, without
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12,

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasenable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that
the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Coniractor shall reimburse the Owner for costs the Owner incurs that are payable fo a separate
contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall
be responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall premptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5,

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER'S RIGHT TO CLEAN UP

if a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.
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ARTICLE 7 CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents,

ange D O FORHHFeS-BE , crrer-and and between the Owner and Contractor; a
Construction Change Directive may not be agreed to by the Contractor; an order for a minor change in the Work
may be issued by the Architect alone.

§ 7.1.2 A Change Order shall be based upon agreement as
1pantivo ro Irac.gorant WA

2] B -

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive
or order for a minor change in the Work.

§ 7.1.4 Modifications shall be in compliance with the Code of the City of Norfolk, Virginia, Chapter 33.1.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both, The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
2 Uiitprices-stated-nthe-Contract-Decunenis-or-subsequently-asreed-upon; Where the Contract
Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price
will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for
each separately identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Agreement. The estimated quantities of items of Unit Price work are not guaranteed

and are solely for the purpese of comparison of Bids and determining an initial Contract Price.

Determinations of the actual quantities and classifications of Unit Price Work performed by
Contractor will be made by Architect/Engineer’s recommendation to the City as follows:

Architect/Engineer will review with Contractor the Architect/Engineer’s preliminary determinations

on_such matters before rendering a written recommendation thereon (by endorsement of an
Application for Pavment or otherwise). City’s written decision thereon (by approval of Application
for Payment or otherwise) will be final and binding {(except as modified by Architect/Engincer to
reflect changed factual conditions or more accurate data) upon Coniractor, subject to the provisions of

Paragraph 7.3 4.

Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.
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3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or

percentage fee; or
4 Asprovided in Section 7.3.7.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted-adjusted provided that there is no corresponding
adjustment with respect to any other item of Work.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or

Contract Tine.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order,

§ 7.3.7 Iif the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract
Sum, the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and
savings of those performing the Work attributable to the change, including, in case of an increase in the Confract
Sum, an amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the
Agreement, a reasonable amount. Tn such case, and also under Section 7.3.3.3, the Contractor shall keep and present,
in such form as the Architect may prescribe, an itemized accounting together with appropriate supporting data.
Unless otherwise provided in the Contract Docurments, costs for the purposes of this Section 7.3.7 shall be limited to
the following:
.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits
required by agreement or custom, and workers’ compensation insurance;
2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or
consumed;
3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;
4 osts-of premivms-for-all bondsan ARG 4 ales,use ar-taxesrels
the- WoerleandOverhead and profit costs, except where such costs have been determined by means of
Paragraph 7.3.3.2 above, wherein such costs are included in the unit prices, shall be determined as

follows::

Fifieen percent (15%) of the costs determined above shall be paid for overhead and profit of the
Contractor or subcontractor(s) actually performing the work, including, but not limited to, field and
home office expense, superintendent, taxes, subsistence expenses of any nature, premiums on bonds,
insurance, and all other costs and expenses as determined by the City,

In the event the work is performed by a subcontractor or subcontractors, the Contractor shall be paid
ten percent (10%) of the total costs determined above, excluding the subconiractor’s or
subcontractors’ overhead and profit, to cover and compensate the Contractor for its overhead and

profit;

Intentionally Omitted.

§ 7.3.8 The amount of credit to be allowed by the Coniractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architeet—Architect plus overhead and
profit to actual net cost.. When both additions and credits covering related Work or substitutions are involved ina
change, the allowance for overhead and profit shall be figured on the basis of net increase, if any, with respect to

that change.
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§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may not request payment for Work completed under the Constl uction Change Directive i in Appllcatlons for

wth—M&e}e—lé—Contractor may on iv mclude the amounts of fullv executed Change Ordets in the Appllcatlons for

Payment. .

§ 7.3.10 When the Owner and Coniractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.AMINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contracior shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractar and Owner. The date of commencement of the Work shall not be changed by the
effective date of such insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employes of either, or of a separate contractor employed by the Ownet; ot by
changes ordered in the Work; or by labor disputes, fire, unusnal delay in dehveries unavoidable casualtles or other
causes beyond the Contractor’s control; or by delay authorized by the Owserp

Owner; or by other causes that the Architect determines may justify delay, then the Contract Time shall be extended
by Change Order for such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.
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ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payabie by
the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES

‘Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the
various portions of the Work and prepared in such form and supported by such data to substaniiate its accuracy as
the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor's Applications for Payment.

§ 9.3 APPLICATIONS FOR PAYMENT

Based upon Applications for Payment submitted to the Engineer by the Contractor and certificates for payment
issued by the Engineer, the City shall make monthly progress pavments on account of the Contract Sum to the
Contractor as provided in these General Conditions of the Coniract for Construction as follows:

The City will endeavor to pay the Coniractor, on or about the thirtieth (30%) calendar day after receipt of Request for
Payment, ninety-five (95%) percent of the portion of the Contract Sum properly allocated to labor, materials and
equipment incorporated in the work and ninety-five (95%) percent of the portion of the Contract Sum _properly
allocaied to materials and equipment suitably stored at the site or at some other focation agreed upon in writing by
the parties, less the agerepate of previous pavments in each case: provided however, the City, at any time after fifty
{50%) percent of the work has been completed, if it finds that satisfactory progress is being made. may in its sole
discretion make any of the remaining partial payments in full. Also, upon Substantial Completion of the work, the
City may increase total payment to one hundred {100%) percent of the Contract sum, less such retainage as the
Engineer shall determine for incomplete work and unsettled claims. But such full payment or payments shall in no
manner be construed as reducing the amount of the bond or the liability of the Surety thereon, until Final
Completion and acceptance of all lines of work herein set forth, Final Payment shall be made upon completion of
all work and acceptance by the Engineer in accordance with the General Conditions.

The action of the Engineer by which the Contractor is to be bound according to the terms of this Contract shall be
evidenced by his final estimate and certificate, all prior estimates upon which ninety-five (95%) percent or more

may be made, being merely payments on account, and nof payments for accepted work, and subject to the
corrections of such final estimate, which may be made without notice to the Contractor thereof, or of the
measurements upon which the same is based,

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. Such application shall be netarized, ¥ required;-certified by an
officer of the firm and supported by such data substantiating the Contractor’s right to payment as the Owner or
Architect may require, such as copies of requisitions from Subcontractors and material suppliers, and shall reflect
retainage if provided for in the Contract Pocuments,

§ 9.3.1.1 As provided in Section 7.3.9, such applications may not include requests for payment on account of
changes in the Work that have been properly authorized by Construction Change Directives, er-by-irterin
determinations-ef-the-Arehitest-but not yet included in Change Orders,

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by
- others whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work, If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
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materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment, The Contractor firther warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owmer shall, to the best of the Coniractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding
certification in whole or in part as provided in Section 9.5.1,

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owmer,
based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the
best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that
the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to
an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further
constitute a representation that the Contractor is entitled to payment in the amount certified. Tlowever, the issuance
of a Certificate for Payment will not be a representation that the Architect has (1} made exhaustive or continuous
on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods,
techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subconiractors and material
suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made
examination to ascertain how or for what purpose the Contractor has used money previously paid on account of the

Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

. defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless

security acceptable to the Owner is provided by the Contractor;

3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;
reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Som;
damage to the Owner or a separate contractor;
reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or
_ . .7 .repeated failure to carry out the Work in accordance with the Contraci Documents.
| .8 failure to comply with obligations under the Contract.

RN

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld. The City reserves the right to determine payment made,
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§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whotn the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

= s H P H . 4= O & eed ) i H Vi orH H H-H 3|
manteris obligated to take one of the two Tollowing actions within seven (7) days after receipt of amounts paid to
the Contractor by the Owner for work performed by any subcontractor under this Agreement:

a. Pay the subcontractor for the proportionate share of the total payment received from the Owner attributable to the
work performed by the subcontractor under this Agreement; or

b. Notify the Owner and the subcontractor, in writing, of the Contractor’s intention to withhold all or a part of the
subcontractor’s payment with the reason for nonpayment.

The Contractor is obligated to pay interest to the subcontractor on all amounts owed by the Contractor to the
subcontractor that remain unpaid after seven (7) days following receipt by the Contractor of payment fiom the
Owner for work performed by the subcontractor under this Agreement,  Unless otherwise provided under the terms
of this Agreement, interest shall accrue at the rate of cne percent {1%) per month.

The Contractor shall include in each of its subcontracts, if any are permitted, a provision requiring cach

subcontractor to include or otherwise be subject to the same payment and interest requirements with respect to each

lower-tier subcontractor,

The Contractor’s cbligation to pay an interest charge to a subcontractor pursuant to this section may not be
construed to be an oblipation of the City., A contract medification or Amendment to the Agreement may not be
made for the purpose of providing reimbursement for such interest charge. A cost reimbursement claim may not
include any amount for reimbursement for such interest charge.

A Subcontractor inquiry for progress payment and
other information shall be directed to the City Attorney’s office under the Freedom of Information Act..

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly
paid Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for
subcontracted Work, If the Contractor fails to fiunish such evidence within seven days, the Owner shall have the
right to contact Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect
shall have an obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be
required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that
provided in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or cccupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
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the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
confract with the Contractor for which payment was made by the Owner, Nothing contained herein shall require
money to be placed in a separate account and not cornmingled with money of the Contractor, shall create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
to an award of punitive damages against the Contractor for breach of the requirements of this provision,

§ 9.8 SUBSTANTIAL COMPLETION
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Confract Documents so that the Owner can occupy or ufilize the

Work for its intended use.

§ 9.8.2 When the Coniractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for ifs intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Coniractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion,

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
responsibilities of the Owner and Contractor for security, maintenancs, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written

acceptance of responsibilities agsigned to them in such Certificate. Upon such acceptance and consent of surety, if

any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment
- shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
. 1o by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
- .. Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
. the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,

" retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.
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§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the

Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Coniract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled. :

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not bé renewable to cover the period required by
the Contract Documents, (4} consent of surety, if any, to final payment and (5), if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the
Owner. The Contractor shall submit a Contractor’s release from liens, claims, security interests or encumbrances
along with final invoice. IT'a Subcontractor refuses to furnish a release or waiver required by the Owner, the
Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien
remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner
may be compelled to pay in discharging such lien, including all costs and reasonable attorneys” fees.

§ 9.10.3 If, afier Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Archifect so confirms, the
Owmer shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the
remaining balance for Work not fully completed or corrected is Iess than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests or encumbrances arising out of the Confract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
.3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a
waiver of claims by that payee except those previously made in writing and identified by that payee as unsettied at

the time of final Application for Payment.
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ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be solelv responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to

A employees on the Work and other persons who may be affected thereby;

2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course

of construction. The Contractor shall provide temporary fences, barricades. coverings, or other

protection to preserye existing items indicated to remain and to prevent injury or damape to persons
or property.

This includes providing protection of the Work, materials, appliances and fixtures against weather, rain, wind,

storms, freezing or heat. At the end of the day’s work, work likely to be damaged shall be properly protected. For
work on existing buildings, the Confractor shall accomplish the work in such a manner that the remainder of the
building, and its contents and inhabitants, are fully protected from any weather damage,

The Contractor shall be responsible for ensuring that adequate measures are taken to secure materials and equipment
during the progress of the Work to prevent storm-related hazards. It is. therefore, essential that the Contractor take
necessary precautions to ensure that openings in the building are monitored carefully. The Contractor shall take
immediate actions required to seal of such openings when rain or other detrimental weather is imminent, and at the
end of each workday: and ensure that the openings are completely sealed off to protect materials and equipment in

the buildi_ng from damage.

The provisions of this subparagraph take precedence over any similar provisions contained in the technical
specifications.

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public autherities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusval methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
.. .by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
" Sections 10.2.1.2 and 10.2.1.3, except damage or loss atiributable to acts or omissions of the Owner or Architect or
.. anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable,
and not atiributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect,
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§ 10.2.7 The Coniractor shall not permit any part of the construction ot site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice
shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death
to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Confractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such
material or substance is found to be present, to cause it to be rendered harmless, Unless otherwise required by the
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or entities who are to perform tests verifying the presence or absence of such material or substance or
who are to perform the task of removal or safe containment of such material or substance. The Coniractor and the
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the

persons or entltles proposed by the Gwep-lﬁatheﬁhegem&m@meeﬂﬁwﬁbjeeﬁeﬂ%eﬂ—peﬁe&eﬁeﬂﬁw

feasem&b-}e-ebjeet-ten—Owner When the material or substance has been rendered harmless, Work in the affected area

shall resume upon written agreement-of the Owner-direction by the City and Contractor. By Change Order, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased in the amount of the

Contractor’s reasonable additional costs of shul-down, delay and start-up.

§ 10.3.3. Intentionally Omitted.

§ 10.3.4 The Owner shall not be respon31ble under th:s Section 10 3 for materials or substances the Contractor brings
to the site ; h rets—site. The Owner shall be

responsxble for matenals or substances reqmred by the Contract Doeuments except to the extent of the Contractor’s
fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of
a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s

Tault or negligence.

§ 10.3.6 Tf, without negligence on the part of the Contractor, the Contractor is held liable by a government agency
for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by
the Coniract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred,
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§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or foss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

§10.4.1 EMERGENCY CONDITIONS. The issunance of a Declaration of Emergency conditions by any authorized
government official may result in the suspension of the Work under the Contract and/or the ordering by the City of

additional work. The Confractor shall make available to the City, during the time of the declared emergency, labor

and equipment for such services under the terms and conditions of the Contract. Labor and equipment rates shall

not exceed FEMA reimbursable rates for the Hampton Roads area, Failure to comply with such emergency

directives may result in termination of the Contract by reason of non-compliance.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE

See Subparagraphs 3.18.1 and 10.3.1

§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor’s operations and completed operations under
the Contract and for which the Contractor may be legally [iable, whether such operations be by the Contractor or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:

A Claims under workers’ compensation, disability benefit and other similar employee benefit acts that

are applicable to the Work to be performed;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;

3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than
the Contractor’s employees;
Claims for damages insured by usual personal injury liability coverage;
Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, inchuding loss of use resulting therefrom;
6 Claims for damages because of bodily injury, death of a person or property damage arising out of

ownership, maintenance or use of a motor vehicle;
.7 Claims for bodily injury or property damage arising out of completed operations; and
.8 Claims involving contractual liability insurance applicable to the Contractor’s ohligations under
Section 3.18.

(LN

All liability

§ 1M.1.2T5 e J-1sha 3 an ]
policies shall be written in an occurrence form unless otherwise specifically approved by the City.

0 Sisanud 5

The Contractor shall secure and maintain in force insurance, including malicious mischief and vandalism, with
minimum acceptable amounts described below, naming the City as additional insured during the life of the Contract:

4 Warker’s Compensation Statutory
Emplover’s Liability $200.000 per accident injury
2 Commercial General Liability Combined single limit $3,000,000 or

$2.000,000 per occurrence
$3.000,000 aggregate

$3.000.000 products & completed
Operations

The Commercial General Liability Insurance required above shall include the following extensions of coverage;

. AlA Document A201™ — 2007, Gopyright @ 1811, 1915, 1918, 1925, 1937, 195%, 1958, 1851, 1963, 1966, 1870, 1976, 1987, 1897 and 2007 by The American
Init. Institute of Architects. All rights reserved. WARNING: This AlA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 37
reproduction or distribution of this AIA® Dosurment, or any portion of it, may result In severs ¢ivil and criminal penalties, and wiil be prosecuted to
the maximum extent possible under the law. This document was produced by AlA software at 11:23:00 on 11/20/2015 under Order No,3537368429_1 which
expires or 09/01/2016, and is not for resale.

User Notes: {1131361606)




{1) The coverage shall be provided under a Comprehensive form of policy or similar thereto.

{(2) X.C.U. Coverage — If the Contract requires any work procedures involving blasting,
excavating, tunneling or other underground work, the Hability coverage shall include Standard
Blasting or Explosion Coverage, Standard Collapse Coverage and Standard Underground
Coverage, commonly referred to as XCU liability coverage with limits of $500,000 per oceurrence
and $1.000.000 ageregate.

(3) Broad Forin Property Damage Endorsement.

(4) Coniractual Liability coverage shall be included.

(5) Protective Tiability coverage shall be included to protect the Contractor apatnst claims arising
out of operations performed by its Subcontractors.

(6) Products Liability and/or Completed Operations coverage shall be included.

.3 Comprehensive Automobile Liability including owned. non-owned and hired vehicles:
Combined Single limit each accident $2.000,000
Bodily Injured $1.000.000 per person
$2.000,000 per occurrence
$2.000,000 agpregate
Property Damage $500,000 per occurrence
4 Environmental Impairment Liability Insurance. If applicable, as determined by the City, the

Contfractor shall procure and maintain during the life of the Contract Environmental Impairment Liability Tnsurance,
which shall protect against all claims and costs including, but not limited to, bodily injury or property damage
claims (including clean-up costs) caused by pollution conditions, as herein defined, arising firom the contracted

work, Polhution conditions means the discharpe, dispersal, release or escape of smoke vapor, soot, fiimes, acids,

alkalis, toxic chemicals, liquids, gases, waste materials or other Irritants. contaminants, or pollutants info or upon

land, the atmosphere or any watercourse or body of water, which results in bodily injury or property damage. The
pohcv Ilmlts w1[l be determmed bv the Cltv and spec:ﬁed in the Contract Documents or reguired-bytawwhichever
-as prescribed by City, State or Federal

Iaw/regulatlons Covcrages writtcn ona clalms—madc basis, shall be maintained without interruption from the date

of commencement of the Work untll at least one vear followm,e; the date of final payment and termination-ofany
arrel-with respect to the Contractor’s completed operations

coverage until the exp1rat10n of the perlod for cor rectlon of Work or for such other period for maintenance of
completed operations coverage as specified in the Confract Documents.

§ 11.1.3 All insurance policies required hereunder shall contain an express provision therein, or endorsement
attached thereto, worded substantially as follows:

"This is not to be cancelled or become subject to reduction of coverage prior to thirty davs after the insured
has received written notice mailed to the address noted hereinbefore, as evidenced by return receipt of

registered letter."

All insurance certificates and/or policies shall desigpate the City of Norfolk, its emplovees, and its agents as

"additional insured" regarding the contracted Work,

Certificates of Insurance issued by companies licensed within the Commonwealth of Virginia shall provide the
designed insurance.

Contractor shall notify the City in writing within 10 days after receiving notice of any cancellation or reduction in
coverage,

Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the Work
and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
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will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal
or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be
furnished by the Contractor with reasonable prompiness.

2 acglio

during-the-Contractor’s-completed-operations.SUBCONTRACTOR’S INSURANCE. The Contrctr shall require all
subcontractors to secure and maintain in force containing the same coverapge and amounts as described in
Syubparagraph 11.1.2,

§ 11.2 OWNER'S LIABILITY INSURANCE
SN AT o ha. pa ihla 2

Intentionally Omitted.

§ 11.3 PROPERTY INSURANCE
§ 11.3.1 Usthes .

H ¥

i jeet:Until the work is completed and accepted by the City, the Coniractor shall _
purchase and maintain a Builder’s Risk or property insurance as is appropriate upon the entire work at the Site to the
full insurable value thereof.
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Init.

§ 11.3.1.1. Intentionally Omitted.

§ 11.3.1.2. Intentionally Omitted.

§ 11.3.1.3. Intentionally Omitted,

§ 11.3.1.4. Intentionally Omitted.

§ 11.3.1.5. Intentionally Omitted.

§ 11.3.3LOSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss
of use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action
against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other
hazards however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other
special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such
insurance, and the cost thercof shali be charged to the Contractor by appropriate Change Order.

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or
adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final
payment property insurance is to be provided on the completed Project through a policy or policies other than those
insuring the Project during the construction period, the Owner shall waive all rights in accordance with the terms of
Section 11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All
separate policies shall provide this waiver of subrogation by endorsement or otherwise.

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’
prior written notice has been given to the Contractor,

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate
confractors deseribed in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees,
for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to
this Section 11.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of
such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the
Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors,
sub-subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required
for validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such
waivers of subrogation by endorsement or otherwise, A waiver of subrogation shall be effective as to a person or
entity even though that person or entity would otherwise have a duty of indemmification, contractual or otherwise,
did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an insurable
interest in the property damaged.
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§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner,

§ 11.3.9 Ifrequired in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss,
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against
proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the
Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in
accordance with the method of binding dispute resolution selected in the Agreement between the Owner and
Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for
convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change
in the Work in accordance with Article 7.

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties
in interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if
such objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the
methad of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the
method of binding dispute resolution, the Owner as fiduciary shall make seftlement with insurers or, in the case ofa
dispute over distribution of insurance proceeds, in accordance with the directions of the arbitrators.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 The Owmer shall have the right to require the Contractor to furnish bonds covering faithful performance of
the Coontract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically
required in the Contract Docoments on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished. A Performance Bond and Payment Bond Rider is required for all Change Orders
that are in the amouut of $100,000 or greater; or, if the aggregate total of multiple Change Orders is equal to or
greater than $100,000,

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§ 12.1.1 Tf a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such
costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost
of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary
thereby, shall be at the Contractor’s expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
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established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such nofice promptly after
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require
correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct
nonconforming Work within a reasonable time during that period afier receipt of notice from the Owner or
Architect, the Owner may correct it in accordance with Section 2.4.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.,

§ 12.2.23. Intentionally Omitted.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Coniract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year pericd for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

Tf the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section

15.4.

§ 13.2 SUCCESSORS AND ASSIGNS
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, nefther party to the Contract shall assign the Contract as a whole without written consent of the
-other. If either party atiernpts to make such an assignment without such consent, that party shall nevertheless remain
* " legally responsible for all obligations under the Contract.

- § 13.2.2 The Owner may, without consent of the Contractor, assign the Contract {o a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate such assignment.
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§ 13.3 WRITTEN NOTICE

Written notice shall be deemed to have heen duly served if delivered in person to the individual, to a member of the
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to the party
giving notice.

§ 13.4 RIGHTS AND REMEDIES
§ 13.4.1 Duties and cbligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available

by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Coniract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shalf bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon wrilten
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure including those of repeated procedures and compensation for the Architect’s services and expenses
shall be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.6 INTEREST

§ 13.7 TIME LIMITS ON CLAIMS

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of
watranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements
of the final dispute resolution method selected in the Agreement within the time period specified by applicable law,
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Init.

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 TERMINATION BY THE CONTRACTOR
-1+ 1-The o e minate-the- Contractif the-Werkdsstopped

§ 14.1.1: Intentionally Omitted

d

2

3

4

§ 14.1.2. Iutentionally Omitted.

§ 14.1.3. Intentionally Omitted

§ 14.1.4, Intentionally Omiited
§ 14.2 TERMINATION BY THE OWNER FOR CAUSE

~-§ 14.2.1 The Ovmer may terminate the Contract if the Contractor

1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or

4 otherwise is guilty of substantial breach of a provision of the Contract Documents.
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§ 14.2.2 When any of the above reasons exist, the Owner, upencertificationbythe Initial Deeision Makerthat
sufﬁefeﬂt—e&use-e}ﬂste—tejﬁs%@s&eh—&eﬂeﬂ,—d_may without prejudice to any other rights or remedies of the Owner

and afer giving the Contractor and the Coniractor’s surety, if any, seven days’ written notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.,

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor, If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include
profit. No adjustment shall be made to the extent
1 that performance is, was or would have been so suspended, delayed or interrupted by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 144 TERMINATION BY THE OWNER FOR CONVENIENCE

§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no fiuther subcontracts
and purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on
the Work not executedsexecuted and costs incurred from this termination.

ARTICLE 15 CLAIMS AND DISPUTES

§ 151 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other
relief with respect to the terms of the Contract, The term "Claim" also includes cther disputes and matters in
question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to
substantiate Claims shall rest with the party making the Claim.
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§ 15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker.
Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or
within 21 days afier the claimant first recognizes the condition giving rise to the Claim, whichever is later,

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article
14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with the decisions of the Initial Decision Maker,

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Coniractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated and had an adverse effect on the scheduled construction.

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequeniial damages arising out of or relating to
this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deerned to preclude an award of
liguidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 INITIAL. DECISION
§ 15.2.1 Decision of Owner. Claims, exchuding those arising under Sections 10,3, 10.4, 11.3.9, and 11.3,10, shall
be referred to the Initial Decision Maker for initial desisien—evaluation and recommendation, ‘The Architect will
serve as the Initial Decision Maker, unless otherwise indicated in the Agreement. Except for those Claims excluded
by this Section 15.2,1, an-initial-deeisterra final decision by the Owner shall be requu ed as a condition precedent to
medqtaﬁeﬂ—ef—af&'&}afm-htlgatlon of all Claimns between the Contractor and Owner arising prior to the date final
payment is due, unless 30 days have passed afler the Claim has been referred to the Initial-DeeisionMuker
Architect with no decision having been rendered--rendered by the Owner, Unless the Initial Decision Maker and all
- affected parties agree, the Initial Decision Maleer will not deside-evaluate disputes between the Contractor and
‘persons or entities other than the Owner.

" § 15.2.2 The Jnitial Deeision-Maker-Architect will review Claims and within ten days of the receipt of athe Claim
take one or more of the following actions: (1) request additional supporting data from the claimant or a response
with supporting data from the other party, (2) ¥ejeetrecommend rejection of the Claim in whole or in part, (3)
approve-recommend approval of the Claim, (4) sagpestrecommend a compromise, or (§) advise the parties that the
Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient information to
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evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision Maker’s sole
discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with ot seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Drecision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of

such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be firnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will eitherrejectorappreve-recommend
either rejection or _approval of the Claim in wheole or in part.

§ 15.2.5 The Initial Decision Maker will render-an-initial-deeistonrecommend approving or rejecting the Claim, or
indicating that the Initial Decision Maker is unable to resolve the Claim, This initial decision shall {1} be in writing;
(2) state the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial
Decision Maker, of any change in the Contract Sum or Contract Tlme or both The mﬂ&kOwner s decision shaﬂ

be final and binding &g redis
meeha&eﬂ—te—bmd{ﬂgdisﬁﬁe-feseiatmﬂ—subiect to rnedlatton or arbltratlon

§ 15.2.6. TIntentionally Omitted

§ 15.2.6.1.. Intentionally Omitted.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the coniroversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 MED!ATION
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§ 16.3.1. Intentionally Omitted.

§ 15.3.2... Intentionally Omitied.

§ 15.3.3... Intentionally Omitted.

§ 15.4 ARBITRATION

§ 15.4.1... Intentionally Omitted.

§ 15.4.1.1.. Intentionally Omitted,

§ 15.4.2. Intenticnally Omitted.

§ 15.4.3. Intentionally Omiited.

§ 15.4.4 CONSOLIDATION OR JOINDER

58

§ 15.4.4.1. Intentionally Omitted.

§ 15.4.4.2.. Intentionally Omitted.

§ 15.4.4.3, Tntentionally Qmitted.
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PART il

1. SCHEDULES AND REPORTS

Contractor shall submit for approval the following items in four (4) copies priot to commencing the Work:

a. A complete. detailed constryction progress schedule in weeklv increments, showing anticipated start and
completion of all sections of the Work, Also, see sections 3.10 and 3.10.1

b. A complete list of Subcontractors

c. A breakdown of the Project contract price for use in processing monthly requisitions.

d. A projection of contract’s monthly cash flow requirements for the duration of the Project.

e. The above requirements may be waived for small projects at the discretion of the Engineer.

2. MINORITY PARTICIPATION

The Contractor shall notify the City in writing of the names of any minority and disadvantaged business
subcontractors to be used on the Project, including the estimated dollar amount of such subcontract and the minority
classification of such subcontractors. A minority and disadvantaged business is one that s at least 51% owned by
an Asian American, Black, Hispanic, and American Indian, Eskimo, Aleut, or Female.

3. EROSION & SEDIMENT CONTROL

On construction projects that are required by the City’s Erosion & Sediment Control ordinance (City Code Chapter
15) to have an approved erosion and sediment control plan, the Contractor shall be required to implement the
approved plan and comply with all conditions of the plan. A copy of the approved plan and the Virginia Erosion
and Sediment Confrol Handbook. (Third Edition, 1992) shall be kept at the City, If the Contractor determines that
the approved plan cannot be effectively carried out, the Contractor shall be responsible for notifying the plan
approving authority and requesting a plan amendment as provided for in the Virginia Erosion and Sediment Control
Law (Code of Virginia Title 10.1, Chapter 5, Article 4, Section 10.1-563C).

4, RIGHT TO AUDIT
For cost-reimbursement contracts, change orders issned for fixed priced contracts or other contracts in excess of

$30.000. which include the provisions of services, the Coniractor shall retain all books, records and other documents
relative to this Contract for five (5) vears afier final payment or until audited by the Office of the City Auditors shall

have full access to and the right to examine and duplicate any of said materials during said period.
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SECTION 00002 - CERTIFICATION .

| hereby certify that the specifications contained herein and the accompanying plans
were prepared by me or under my direct supervision.

h
SIGNED, SEALED, AND DATED THIS Z7*Day of ODCTOBER 2015

ROBERT V. HOPPER m

Lic.No. 049205 824
1/22//5
&

p
By: %%7/%74777@ o

YA Robert V. Hopger I1I,PE.
CDM Smith

Project Name: Juvenile Detention Center Water Quality Improvements Project - WO15

CDM

Project Number: 14-0079

mith

CDM Smith, Inc.
5700 Thurston Avenue, Suite 102
Virginia Beach, Virginia 23455
Tel: (757) 318-9800

Project No: 100393 00002 -1



SECTION 01010

SUMMARY OF WORK

PART 1 GENERAL
1.01 GENERAL

A. TheWork of this Contract is generally described herein and further specified in following
individual sections. The Drawings include information about the existing conditions and
proposed stormwater pond construction at the Juvenile Detention Center.

B. The Contractor shall perform the Work complete, in place, and ready for continuous service, and
shall include repairs, replacements and restoration required as a result of damages caused during
this construction.

C.  TheContractor shal furnish and install all materials which are reasonably and properly inferable
and necessary for the proper completion of the Work, whether specifically indicated in the
Contract Documents or not.

D. The Contractor shall comply with all municipal, state, federal, and other codes which are
applicable to the proposed construction work.

E. The Contractor must maintain drainage services at al times.

F.  Excavations shall not remain open for more than 24 hours, without the permission of the
Engineer.

1.02 LOCATION OF WORK

A. Thework of this Contract is located on City of Norfolk property or within existing drainage,
roadway, and/or temporary construction easements within the City of Norfolk, VA as shown on
the drawings.

1.03 SCOPE OF WORK

A. The Contractor shall furnish al labor, materials, equipment, tools, services, supervision and
incidental s required to complete the work as shown on the Drawings and specified herein.
B. TheWork includes, but is not necessarily limited to, the following:

Selective Clearing, Grubbing, and Pruning

Selective Tree Removal

Installation of Temporary Access Road and Construction Fencing
Erosion and Sedimentation Control

Demoalition and Removal of Drainage Pipes and Structures
Excavation for Footprint of Stormwater Pond

Installation of Mitered End Sections and Riprap

Site Grading

. Installation of Permanent Chain-link Fence

10. Seeding and Mulching

CoNoouk~wWwdE
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1.04

A.

1.05

A.

1.06

A.

WORK SEQUENCE

Perform work to ensure completion of the work in the Contract Time. Completion dates of the
various stages shall be in accordance with the concurred construction schedule submitted by the
Contractor.

Substantial Completion: To satisfy the definition of substantial completion, the pond shall be
complete including excavation of open water basin including all re-grading and structures. In
addition to the pond itself, all stormwater piping, culverts, and appurtenances conveying
stormwater into and out of the pond shall be constructed complete, field tested as required by the
Contract and ready for use, subject to Owner’s approval.

Final Completion: The last stage of construction shall be final construction and shall include the
final remaining items subject to Owner’s approval aswell asal itemslisted in Section 01700,
Contract Closeout.

CONSTRUCTION AREAS

Contractor shall limit his use of the construction areas for work and for storage to allow for
minimal disturbance to adjacent properties.

Assume full responsibility for the protection and safekeeping of products under this Contract,
stored on the site.

Obtain and pay for the use of additional storage or work areas needed for operations.

Contractor shal at al times conduct his operations as to ensure the least inconvenience to the
genera public.

ABBREVIATIONS AND REFERENCES

Whenever reference is made to the furnishing of materials or testing thereof to conform to the
standards of any technical society, organization or body, it shall be construed to mean the latest
standard code, specification or tentative specification adopted and published at the date of
advertisement for bids, even though reference has been made to an earlier standard. The
following list of specifications is hereby made a part of the contract the same asif herein
repeated in full. In the event of any conflict between any of these specifications, standards,
codes or tentative specifications, and the Specifications, the latter shall govern. In the event that
one of the following conflicts with another, the decision as to which shall govern will be decided
by the Engineer, whose judgment will be final.

Reference to atechnical society, organization, or body may be made in the Specifications by
abbreviations, in accordance with the following list:

AASHTO - The American Association of State Highway and Transportation
Officids

ACI - American Concrete Institute

AGA - American Gas Association

AISC - American Institute of Steel Constructors

AlS| - American Iron and Stedl Institute

ANSI - American National Standards Institute

API - American Petroleum Institute
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C.

1.07

A.

ASCE - American Society of Civil Engineers

ASTM - American Society of Testing Materias

DOT - Department of Transportation

EPA - Environmental Protection Agency

FED.SPEC - Federal Specifications

|IEEE - Ingtitute of Electrical and Electronic Engineers
OSHA - Occupational Health and Safety Act

NAVY SPEC. - Navy Department Specification

VDEQ - Virginia Department of Environmental Quality
VDOT - Virginia Department of Transportation

NCPI - Nationa Clay Pipe Ingtitute

NEC - National Electric Code

NEMA - National Electrical Manufacturers Association
NFPA - National Fire Protection Association

U.L, Inc. - Underwriter's Laboratories, Inc.

When no reference is made to a code, standard, or specification, the standard specifications of
the ASTM, the ANSI, the ASME, the IEEE, or the NEMA shall govern.

PLANS AND SPECIFICATIONS

Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements, which govern the work. Products and
Execution modify and supplement these detailed requirements of the work and shall always
govern whenever there appears to be a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown on the Plans
in their present form, or vice versa, shall be of like effect as if shown or mentioned in both.
Work not specified in either the Plans or the Specifications, but involved in carrying out their
intent or in the complete and proper execution of the work, is required and shall be performed by
the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from them
of adetailed description, concerning any work to be done and materials to be furnished, shall be
regarded as meaning that only the best general practices are to prevail and that only material and
workmanship of the best quality is to be used, and the interpretation of these specifications shall
be made upon that basis.

Theinclusion of the General Requirements (or work specified elsewhere) in the General part of
the Specificationsis only for the convenience of the Contractor and shall not be interpreted as a
completelist of related Specification Sections.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

END OF SECTION
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SECTION 01015

CONTROL OF WORK

PART 1 GENERAL

1.01

A.

1.02

1.03

1.04

PUBLIC NOTIFICATION

The Contractor shall prepare aform letter to be submitted and approved by the Engineer prior to
distribution, and hand deliver the |etter or mail the letter at the Contractor’ s expense, as directed
by the Engineer, to al residences and businesses within the project area 2 days prior to the start
of any work performed enclosing a copy of his proposed schedul e indicating when work will
begin in each area. Any deviations to this schedule must be approved by the Engineer and if the
changes are deemed significant, the Engineer shall request that the Contractor, re-issue a
notification letter to all residences, property owners, and businesses affected by the change at no
additional cost to the City. An emergency telephone number shall beincluded in the form letter
for contacting the Contractor’ s project manager and superintendent at all times. Two weeks
before the start of work in each areathe Contractor shall place a notice at the front door of each
residence in that area advising the homeowners of the current schedule and again advising of
the Contractor’ s emergency telephone number. The Contractor shall coordinate and cooperate
with the Engineer on the most appropriate way to notify businessesin the area. The text of the
notices shall be approved by the Engineer.

CONTRACTOR'SRESPONSIBILITY TO SUPPLY MATERIALS AND PERFORM WORK
AT HIS EXPENSE

An attempt has been made while writing this Specification to state the Contractor’s
responsibilities for supplying materials and performing work under this Contract. All supply of
materials and performance of work stated or implied to be the Contractor’ s responsibility shall
be supplied and/or performed by the Contractor and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the itemsin the Bid Schedule of
Prices.

COOPERATION WITHIN THIS CONTRACT

All firms or persons authorized to perform any work under this Contract shall operate with the
Contractor and his subcontractors or trades, and shall assist in incorporating the work of other
trades where necessary or required.

SAFETY

Accident prevention: Precautions shall be exercised at all times for the protection of persons and
property. The safety provisions of applicable laws, building and construction codes shall be
observed. The Contractor shall comply with the U.S. Department of Labor Safety and Health
Regulations for construction promulgated under the Occupational Safety and Health Act of 1970
(PL 91-596), and under Section 107 of the contract Work Hours and Safety Standards Act
(PL-54), except where state and local safety standards exceed the federal requirements and
except where state safety standards have been approved by the Secretary of Labor in accordance
with provisions of the Occupational Safety and Health Act.
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B.

1.05

A.

1.06

A.

1.07

A.

First aid: The Contractor shall keep on-site, at each work location, a completely equipped first aid
kit and shall provide ready access thereto at all times when people are employed on the work.

LINES AND GRADES

Grade: All work under this Contract shall be constructed in accordance with the lines and
grades shown on the Plans, or as approved by the Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

Safeguarding Marks

1. The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly installed due to not maintaining
or protecting or to removing without authorization such established points, stakes and
marks.

2. The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by written
permission of the property owner and Engineer’ s approval.

CARE AND PROTECTION OF PROPERTY

The Contractor shall be responsible for the preservation of all public and private property, and
shall use every precaution necessary to prevent damage thereto. If any direct or indirect damage
is done to public or private property by or on account of any act, omission, neglect, or
misconduct in the execution of the work on the part of the Contractor, such property shall be
restored by the Contractor. Property restoration shall be at the Contractor’ s expense and
restored to a condition equal to that existing before the damage was done, or the Contractor

shall make good the damage in other manner acceptable to the Engineer.

Along the location of the work all fences, walks, and other physical features shall be protected
and restored by the Contractor. Fences and other features damaged or removed by the
Contractor shall be replaced or repaired by the Contractor in the location indicated by the
Engineer as soon as conditions permit. The manner in which the fence is repaired or replaced
and the materials used in such work shall be subject to the approval of the Engineer. Private
fences removed from within the right-of-way shall be replaced as described above at the right-
of-way line.

Protection of Trees
1. Treesto be protected areidentified on the Contract Drawings and shall be protected in

accordance with State and Local regulations. Contractor shall protect other trees as
directed by the Engineer.

01015- 2



2. Plant protective fencing shall be installed prior to beginning any construction on this
project. Plant protective fencing shall be constructed at the locations as directed by the
Engineer and in accordance with City and State specifications. The fencing shall be
maintained in place until all construction operations in that particular area are complete.
At completion, only light grading equipment such as small agricultural tractors shall be
allowed on the plants roots. Fill dirt no deeper than two inches shall be allowed under the
limb spread of any plant.

3. Nobuilding materials, dirt, or equipment shall be stored inside the protective fencing.
Plants that die as aresult of the Contractor’ s negligence shall be removed and replaced as
directed by the Engineer at the Contractor's expense. The new plant shall be guaranteed
for ayear, planted in the proper season, and planted with approved arboricultural
specifications.

4.  The Contractor shall trim all branches that are liable to be damaged because of his
operations, but in no case shall any tree be cut or removed without prior notification of the
Engineer. All injuriesto bark, trunk, limbs, and roots of trees shall be repaired by
dressing, cutting, and painting according to approved methods, using only approved tools
and materials.

5. Beneath trees or other surface structures, where possible, pipes and culverts may be built
in short tunnels, backfilled with excavated materials, except as otherwise specified, or the
trees or structures carefully supported and protected from damage.

D.  Theprotection, removal, and replacement of existing physical features along the line of work
shall be a part of the work under the Contract, and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the itemsin the Bid Schedule of
Prices.

1.08 ACCESSTO PUBLIC SERVICES

A. Neither the materials excavated nor the materials used in the construction of the work shall be
so placed as to prevent free accessto al fire hydrants, valves or manholes, or access required by
emergency vehicles and/or personnel.

1.09 MAINTENANCE OF FLOW
A. The Contractor shall at his own cost, provide for the flow of sewers, drains, and watercourses
interrupted during the progress of the work, and shall immediately cart away and remove al
offensive matter. The entire procedure of maintaining existing flow shall be fully discussed
with the Engineer well in advance of the interruption of any flow. See Section 01510 for
additional requirements relative to maintaining stream, stormwater and sanitary sewer flow.

B. The Contractor shall be responsible for reporting and cleanup of any spills that occur at no
additional cost to the City.

1.10 MAINTENANCE OF TRAFFIC
A. The Contractor shall adhere to the approved traffic control plan. Any deviation of the approved
plan shall be submitted and approved by the Engineer before the amended traffic control
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method isin place. The design and work associated with the amended traffic control plan shall
be completed by the Contractor at no additional cost to the City.

B. Unlesspermission to close aroad isreceived in writing from the Engineer, al excavated
material shall be placed so that vehicular and pedestrian traffic may be maintained at all times.
If the Contractor’ s operations cause traffic hazards, he shall repair the road surface, provide
temporary ways, erect wheel guards or fences, or take other measures for safety satisfactory to
the Engineer. The Contractor isin no way relieved of liability for maintaining safe conditions
regardless of approval of work by others.

C. Detours around construction will be subject to the approval of the Engineer. Where detours are
permitted, the Contractor shall provide all necessary barricades and signs as required to divert
the flow of traffic. While traffic is detoured, the Contractor shall expedite construction
operations, and periods when traffic is being detoured will be strictly controlled by the City.
The Contractor isin no way relieved of liability for maintaining safe conditions because detours
are approved by others.

D. The Contractor shall take precautionsto prevent injury to the public due to open trenches. At
the Contractor’ s expense, police protection may be required for traffic control while work isin
progress. The Contractor shall be fully responsible for damage or injuries whether or not police
protection has been provided.

E. Signsand signing proceduresin roads shall conform fully to al applicable Federal, State, and
Local codes.

F.  During construction and any subsequent maintenance within road rights-of-way, proper signs,
signal lights, flagmen, and other warning devices for the protection of traffic shall bein
conformance with the latest Manual on Uniform Traffic Control Devices. Information asto the
above may be obtained from VDOT Division Engineers. The Engineer or their representatives
reserves the right to stop any work for non-compliance. All traffic maintenance and
construction procedures in State road rights-of-way shall conform to those specified within the
latest revision of Policies and Procedures for Accommodating Utilities on Highway Rights-of-
Way by the VDOT Division of Highways.

111 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures, and
utilities, public or private, including poles, signs, servicesto buildings, utilities in the street, gas
pipes, water pipes, hydrants, sewers, drains, and electric and telephone cables, whether or not
they are shown on the Drawings. The Contractor shall carefully support and protect all such
structures and utilities from injury of any kind. Any damage resulting from the Contractor’s
operations shall be repaired at no additional cost to the City.

B. Protection and temporary removal and replacement of existing utilities and structures as
described in this section shall be a part of the work under the Contract and al costsin
connection therewith shall be included in the lump sum or unit prices established in the Bid
Schedule of Prices.

C. Contractor shall, before starting operations, make an examination of the interior and exterior of

the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and construction.
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112

1.13

A.

1.14

A.

Repairs or replacement of al conditions disturbed by the construction shall be made to the
satisfaction of the Engineer. This does not preclude conforming to the requirements of the
insurance underwriters. Copies of surveys, photographs, reports, etc., shall be submitted to the
Engineer.

Prior to beginning any excavations the Contractor shall advise the Engineer of all buildings or
structures on which he intends to perform work or which performance of the project work will
affect.

If, in the opinion of the Engineer, permanent or temporary relocation of a utility owned by the
City isrequired and the relocation is not already noted on the Drawings, the Engineer may
direct the Contractor in writing, to perform the work. Work so ordered will be paid for at the
Contract unit prices, if applicable. If relocation of a privately owned utility is required, the
Contractor will notify the Utility to perform the work as expeditiously as possible. The
Contractor shall fully cooperate with the Engineer and Utility, and shall have no claim for delay
due to such relocation. The Contractor shall notify public and private utility companiesin
writing at least 48 hours (excluding Saturdays, Sundays, and legal holidays) before excavating
in any public way.

Temporary fences: If, during the course of the work, it is necessary to remove or disturb any
fence or part thereof, the Contractor shall, if so required by the Engineer, provide a suitable
temporary fence which shall be maintained until the permanent fenceis replaced. The Engineer
shall be solely responsible for the determination of the necessity for providing atemporary
fence and the type of temporary fence to be used.

PIPE AND CULVERT LOCATIONS

Pipes and culverts shall be located substantially as indicated on the Drawings, but the Engineer
reserves the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

When necessary to notify the property owner or tenant of any impact of construction activity,
entry onto the land shall only be made by a Foreman, or more senior person, of the Contractor.
All Foreman, and those ranking above Foreman, shall carry laminated photo identification cards
bearing their name, position, Contractor name, and local day time and after hours phone number
of the Contractor. This identification shall be produced, whether or not requested, anytime a
Foreman or more senior person enters private land to communicate with the property owner or
tenant.

TEST PITS

Test pits for the purpose of locating al known and unknown underground utilities or structures
in advance of the construction shall be excavated and backfilled by the Contractor so as not to
create a hazardous area. Test pits shall be backfilled immediately after their purpose has been
satisfied and maintained in a manner satisfactory to the Engineer. The costs for such test pits
shall be borne by the Contractor.

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may utilize the local public
water supply to obtain water for construction purposes at the contractor’ s expense.
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115

A.

1.16

A.

The Contractor shall obtain prior approva from the Engineer before using the local public water
supply and shall comply with all Federal, State, and local laws and regulations concerning water
drawn from a public water supply. Waste of water by the Contractor shall be sufficient cause
for withdrawing the privilege of unrestricted water use. Hydrants shall only be operated under
the supervision of the City's personnel.

All water drawn from a public water supply shall be metered using a water meter/backflow
preventer supplied by the City.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons, and damage to property.
The Contractor, shall, at his own expense, provide suitable and safe bridges and other crossings
for accommodating travel by pedestrians and workmen. Bridges provided for access to private
property during construction shall be removed when no longer required. Thelength of open
trench will be controlled by the particular surrounding conditions, but shall aways be confined
to the limits prescribed by the Engineer. If the excavation becomes a hazard, or if it excessively
restricts traffic at any point, the Engineer may require special construction procedures such as
limiting the length of open trench and prohibiting stacking excavated material in the street. All
open excavations within road rights-of-way shall not remain open overnight.

At the discretion of the Engineer, excavation in other areas shall be closed at the end of each
workday. If excavation isto remain open over night, use signage and chain link fence or Jersey
barriers to enclose trench area. Other methods to enclose work area shall be approved by
Engineer.

The Contractor shall take precautions to prevent injury to the public due to open trenches. All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be well lighted at night where such obstacles are readily accessible to the public.

The maximum length of open trench shall be no more than 100 feet in roadways and 300 feet
elsewhere unless written approval otherwise is obtained from the Engineer.

CLEANUP AND DISPOSAL OF EXCESS MATERIAL

During the course of the work, the Contractor shall keep the site of operationsin as clean and
neat a condition as possible. The Contractor shall dispose of all residues resulting from the
construction work and, at the conclusion of the work, shall remove and haul away any surplus
excavation, broken pavement, lumber, equipment, temporary and any other refuse remaining
from the construction operations and shall leave the entire site of the work in a neat and orderly
condition.

In order to prevent environmental pollution arising from the construction activities related to the
performance of this Contract, the Contractor and his subcontractors shall comply with all
applicable Federal, State and Local laws and regul ations concerning waste material disposal, as
well as the specific requirements stated in this Section and el sewhere in the Specifications.

The Contractor is advised that the disposal of excess excavated material in wetlands, stream
corridors and plainsis strictly prohibited even if the permission of the property owner is
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obtained. Any violation of this restriction by the Contractor or any person employed by him,
will be brought to the immediate attention of the responsible regulatory agencies, with a request
that appropriate action be taken against the offending parties. Therefore, the Contractor will be
required to remove the material at his/her own expense and restore the areaimpacted.

D. Fina Cleaning

1.  Attheconclusion of the work, equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and
promptly dispose of all water, dirt, rubbish or any other foreign substances.

2. The Contractor shall thoroughly clean al piping and materiasinstalled under this
Contract prior to final inspection.

117 VDOT CONSTRUCTION CONDITIONS

A. VDOT has specific requirements with regard to construction work within their rights-of-way.
The Contractor shall inform himsealf of these requirements and shall strictly adhereto al
applicable portions. Whenever there is a difference in the requirements of the VDOT and these
Specifications, the more stringent shall apply.

B. The Contractor shall take special care to avoid any unreasonable traffic conflictsincluding
working within hours of the day or night agreeable to VDOT.

1.18 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange operations to minimize siltation and bank erosion on
construction sites and on existing or proposed watercourses and drainage ditches.

2. TheContractor, at his own expense, shall remove any siltation deposits and correct any
erosion problems as determined by the Engineer which results from his construction
operations.

3.  The Contractor shall vacuum clean al new and existing storm drainage facilities and
discharge points affected by construction prior to final acceptance by the City.

B. Useof Chemicds

1. All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA for itsintended use. Use of al such chemicals and
d